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Glastonbury Riverfront Park 
Phase Two Improvements 

Project No. GL-2013-22 
Glastonbury, Connecticut 

 

ADDENDUM NO. 001 
April 23, 2013 

 
I. REVISION TO SPECIFICATIONS: 

 
1. Specification Section 000101 – Table of Contents 

 
a. Specification Section 017700 – Closeout Procedures has been added to the Contract 

Documents by this Addendum No. 01.  Addition of this specification is noted on the Table of 
Contents Specification Section 000101 attached.  Added Specifications noted in Bold and 
related Addendum Identification noted.   Attached Exhibit “A” titled Table of Contents 
Specification Section 000101 attached to and made a part of this Addendum No. 001. 

 
b. Specification Section 017823 – Operation and Maintenance Data has been added to the 

Contract Documents by this Addendum No. 01.  Addition of this specification is noted on the 
Table of Contents Specification Section 000101.  Please see attached Exhibit “A” titled Table 
of Contents Specification Section 000101 attached to and made a part of this Addendum No. 
001. 

 
2. Specification Section 001100 – Invitation to Bid 

 
a. Specification Section 001100 – Invitation to Bid specific to item 4 references a link to gain 

access to Plans and Specifications free of charge that can be downloaded.  Link has been 
changed as follows: 

 

https://new.smartbidnet.com/External/PublicPlanRoom.aspx?Id=80328&i=1 
 

Please see attached Exhibit “B” titled Invitation to Bid Specification Section 001100 
representing the above changed link attached to and made a part of this Addendum No. 001 
dated 04/22/13. 

 
b. REMINDER:  The following documents must be included in your Bid, or your proposal will be 

deemed non-responsive: 
 

1. Form of Proposal (Section 004100) 
2. Bid Security (Bid Bond or Certified Check) 
3. For all Bid Packages with bids equal to or greater than $500,000.00 – submit CT-DAS 

Update Statement 
4. Town of Glastonbury Code of Ethics Acknowledgement Form (Section 006200) 
5. Non-Collusion Bidding Affidavit (Section 006200) 
 

 

THE BID DUE DATE FOR ALL BID PACKAGES IS 
MAY 14, 2013 @ 11:00 A.M. 

 

https://new.smartbidnet.com/External/PublicPlanRoom.aspx?Id=80328&i=1
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3. Specification Section 002400 – Bid Packages 
 
a. Delete Bid Package 101 and Bid Package 102 as referenced in Specification Section 002400 

and replace with the attached Exhibit “C” Bid Package 101 and 102.  Revisions have been 
made to better reflect General Building Contractor’s responsibilities for work associated 
with his subcontractor community.  The attached Exhibit “C” represents Bid Package 101 
and 102 modifications that shall replace the entire Specification Section 002400 as issued 
for bid.  The attached referenced documentation shall be made part of this Addendum 
No.001 and representing the newly modified Specification Section 002400 – Bid Packages 
which shall serve to supersede earlier specification section.   

 
 

END OF ADDENDUM NO. 001 
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DIVISION 00 – PROCUREMENT AND CONTRACTING REQUIREMENTS  
 

000101 – Title Page 
000110 – Table of Contents 
000115 – List of Drawings 
001100 – Invitation to Bid 
002100 – Instruction to Bidders 
002400 – Bid Packages 
003113 – Project Schedule (Level III Construction Schedule) 
003132 – Geotechnical Data & Geotechnical Reports 
004100 – Form of Proposal 
005200 – Form of Agreement 
006100 – Performance and Payment Bonds 
006200 – Code of Ethics 
006313 – Bidders Prebid Request for Information (Prebid RFI Form) 
007200 – General Conditions 
007316 – Sample Certificate of Insurance 
007343 – Wage and Hour Rates 
011100 – CM Summary of Work 
012100 - Allowances 
013116 – Coordination Drawings Procedure 
013500 – Special Project Requirements 
015000 – Temporary Facilities and Controls    
017413 – Project Cleanliness 
017423 – Interim Phase/Final Cleaning 
017700 – Closeout Procedures     (Addendum No. 01 - 04/22/13) 
017823 – Operations and Maintenance Manuals     (Addendum No. 01 - 04/22/13) 
018120 – Construction Indoor Air Quality (IAQ) Management Plan 
 

•  Attachment A: Remedial Action Report Field Holstein Property dated January 2005 
Project #3434016 Phelps Street, Glastonbury, CT 

•  Attachment B: Phase II Field Investigation dated January 20, 2009 
   Hallmark Tire Company 252 Welles Street Glastonbury, CT 06033 
•  Attachment C: United States Army Corps of Engineers - Permit No. NAE-2004-507 
•  Attachment D: United States Army Corps of Engineers – Department of the Army 

General Permit State of Connecticut 
•  Attachment E: Connecticut Department of Energy & Environmental Protection – 

Permit No. 201106066-SB 

 

DIVISION 1 – GENERAL REQUIREMENTS 
 

015639 – Temporary Tree and Plant Protection   
017829 – Final Site Survey  

DIVISION 2 – EXISTING CONDITIONS 
 

021000 – Maintenance and Protection of Traffic  
023219 – Testpits  
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024120 – Marine Demolition  
026113 – Excavation, Handling, Transportation, and Disposal of Dredged Materials  

DIVISION 3 – CONCRETE 
 

032100 – Concrete Reinforcement  
033000 – Cast In Place Concrete  
033150 – Marine Cast-In-Place Concrete  
034500 – Precast Architectural Concrete  

DIVISION 4 – MASONRY 
 

042000 – Unit Masonry  
042000.03 – Site Unit Masonry  
044200 – Exterior Stone Cladding  
044300 – Stone Masonry  
047200 – Cast Stone Masonry  

DIVISION 5 – METALS 
 

050513 – Factory-Applied Coatings for Metal  
051223 – Structural Steel  
051420 – Marine – Structural Aluminum  
053100 – Steel Floor Deck  
053200 – Steel Roof Deck  
054000 – Cold-Formed Metal Framing  
054400 – Cold-Formed Metal Trusses  
055000 – Metal Fabrications  
055100 – Metal Stairs  
055213 – Pipe and Tube Railings  
055213.03 – Site Pipe and Tube Railings   

DIVISION 6 – WOOD, PLASTICS, AND COMPOSITES 
 

061000 – Rough Carpentry  
061063 – Exterior Rough Carpentry  
061600 – Sheathing  
062013 – Exterior Finish Carpentry  
064023 – Interior Finish Carpentry  

DIVISION 7 – THERMAL AND MOISTURE PROTECTION 
 

071700 – Bentonite Waterproofing  
072100 – Thermal Insulation  
072713 – Modified Bituminous Sheet Air Barrier  
072726  – Fluid-Applied Membrane Air Barriers  
073113 – Asphalt Shingles  
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074600 – Siding  
075419 – Polyvinyl-Cholride (PVC) Roofing  
076200 – Sheet Metal Flashing and Trim  
077253 – Snow Guards  
078123 – Intumescent Fireproofing  
078413 – Penetration Firestopping  
079200 – Joint Sealants  
079500 – Expansion Control  

DIVISION 8 – OPENINGS 
 

081113 – Hollow Metal Doors and Frames  
081433 – Stile and Rail Wood Doors  
083113 – Access Doors And Frames  
083313 – Coiling Counter Doors  
083323 – Overhead Coiling Doors  
083613 – Sectional Doors  
084113 – Aluminum Entrances and Storefronts  
085200 – Wood Windows  
087111 – Door Hardware  
088000 – Glazing  
088300 – Mirrors  
089119 – Fixed Louvers  

DIVISION 9 – FINISHES 
 

092216 – Non-Structural Metal Framing  
092900 – Gypsum Board  
093000 – Tiling  
095113 – Acoustical Panel Ceilings  
096400 – Wood Flooring  
096513 – Resilient Base and Accessories  
096519 – Resilient Tile Flooring  
096813 – Tile Carpeting  
097733 – Sanitary Wall Panels   
099123 – Interior Painting  
099600 – High Performance Coatings  

DIVISION 10 – SPECIALTIES 
 

101100 – Visual Display Surfaces  
101400 – Panel Signage  
101426 – Post and Panel/Pylon Signage  
101453 – Traffic Signage  
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102113 – Toilet Compartments  
102800 – Toilet, Bath And Laundry Accessories  
104400 – Safety Specialties  
107516 – Ground-Set Flagpoles  

DIVISION 11 – EQUIPMENT 
 

114000 – Foodservice Equipment  
116816 – Play Structures   
116823.13 – Exterior Basketball Equipment  

DIVISION 12 – FURNISHINGS 
 

121400 – Sculptures   
122413 – Roller Window Shades  
123661 – Simulated Stone Countertops  
124813 – Entrance Floor Mats and Frames  
129300 – Site Furnishings   

DIVISION 13 – SPECIAL CONSTRUCTION  
 

131213 – Fountains   
133400 – Fabricated Engineered Structures  

DIVISION 14 – CONVEYING EQUIPMENT 
 

142100 – Electric Traction Elevators  

DIVISION 21 – FIRE SUPPRESSION 
 

210500 – Common Work Results for Fire Suppression  
210548 – Seismic Controls for Fire Suppression Systems  
211300 – Fire-Suppression Sprinkler Systems  

DIVISION 22 – PLUMBING 
 

220510 – Plumbing General Conditions  
220516 – Expansion Fittings and Loops for Plumbing Piping  
220519 – Meters and Gages for Plumbing Piping  
220548 – Vibration & Seismic Controls for Plumbing Systems   
220553 – Identification for Plumbing Piping and Equipment   
220719 – Plumbing Piping Insulation  
221005 – Plumbing Piping  
221006 – Plumbing Piping Specialties  
221250 – Natural Gas Piping  
223000 – Plumbing Equipment   
224000 – Plumbing Fixtures  
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DIVISION 23 – HEATING, VENTILATING, AND AIR-CONDITIONING (HVAC) 
 

230500 – Mechanical General Conditions  
230513 – Common Motor Requirements for HVAC Equipment  
230519 – Meters and Gages for HVAC Piping  
230548 – Vibration and Seismic Controls for HVAC Systems  
230553 – Identification for HVAC Piping and Equipment  
230593 – Testing, Adjusting, and Balancing for HVAC  
230713 – Duct Insulation   
230716 – HVAC Equipment Insulation  
230719 – HVAC Piping Insulation  
230913 – Instrumentation and Control for HVAC  
230923 – Direct-Digital Control System for HVAC    
230993 – Sequence Of Operations for HVAC Controls  
232113 – Hydronic Piping  
232112 – Radiant Heating Hydronic Piping  
232114 – Hydronic Specialties  
232123 – Hydronic Pumps   
232300 – Refrigerant Piping  
233100 – HVAC Ducts and Casings  
233300 – Air Duct Accessories  
233416 – Centrifugal HVAC Fans  
233423 – HVAC Power Ventilators  
233700 – Air Outlets and Inlets  
233813 – Commercial-Kitchen Hoods  
235100 – Breechings, Chimneys, and Stacks  
235240 – Condensing Hot Water Boilers  
235400 – Furnaces  
236213 – Packaged Air-Cooled Refrigerant Compressor and Condenser Units  
237201 – Energy Recovery Ventilators  
237213 – Air-To-Air Energy Recovery Units  
238101 – Terminal Heat Transfer Units  
238216 – Air Coils  

DIVISION 26 – ELECTRICAL 
 

260001 – Electrical General Conditions  
260100 – Site General Electrical  
260500 – Site Basic Electrical Materials and Methods  
260519 – Low-Voltage Power Conductors & Cables (600 V & Less)  
260526 – Grounding and Bonding for Electrical Systems  
260529 – Hangers and Supports for Electrical Systems  
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260534 – Conduit  
260537 – Boxes  
260553 – Identification for Electrical Systems  
260919 – Enclosed Contactors  
260923 – Lighting Control Devices  
262400 – Site Service and Distribution   
262413 – Switchboards  
262416 – Panelboards  
262701 – Electrical Service Entrance  
262717 – Equipment Wiring  
262726 – Wiring Devices  
262813 – Fuses  
262817 – Enclosed Circuit Breakers   
262818 – Enclosed Switches  
265100 – Interior Lighting   
265600 – Exterior Lighting  
265601 – Site Lighting  
265668 – Exterior Athletic Lighting   

DIVISION 28 - ELECTRONIC SAFETY AND SECURITY 
 

281300 – Access Control  
283100 – Fire Detection And Alarm  

DIVISION 31 – EARTHWORK 
 

311000 – Site Clearing  
311100 – Site Utility Preparation and Demolition  
312203 – Site Grading  
312316 – Structural Excavation and Fill  
312315 – Marine Excavation and Fill  
312319 – Dewatering  
312333 – Trenching and Backfilling  
312500 – Erosion and Sediment Control  
313700 – Riprap Stone Swale  
314100 – Excavation Support  
316230 – Composite Sheet Piling   

DIVISION 32 – EXTERIOR IMPROVEMENTS 
 

321216 – Asphalt Paving  
321313 – Concrete paving   
321400 – Unit paving   
321500 – Aggregate Surfacing   
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321613.13 – Cast In Place Concrete Curbs   
321613.23 – Precast Concrete Curbs  
321713 – Parking Bumpers  
321723 – Pavement Markings  
321816.13 – Playground Protective Surfacing   
321823 – Athletic Surfacing   
323113 – Chain Link Fences and Gates  
323123 – Plastic Fences and Gates  
323140 – Timber Guide Rail  
323913 – Manufactured Metal Bollards   
328400 – Planting Irrigation  
329115 – Soil Preparation (Performance Specification)  
329200 – Turf and Grasses  
329300 – Plants   

DIVISION 33 - UTILITIES 
 

331116 – Site Water Utility Distribution Piping  
333100 – Sanitary Utility Sewerage Piping  
333216 – Sanitary Sewer Pump Station  
334100 – Storm Utility Drainage Piping  
335100 – Natural Gas Distribution Piping  

DIVISION 35 – WATERWAY AND MARINE 
 

352023.13 – Dredging - Mechanical  
354232 – Slope Protection – Coir Logs  
354237 – Rip Rap Bank Protection   
355133 – Floating Docks – Boat Ramp  
355136 – Floating Docks – Crew Launch  
355949 – Marine Pipe Piles  
355980 – Marine Hardware  
355995 – Marine Metal Fabrication  
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CLOSEOUT PROCEDURES SECTION 017700 

 
PART I – GENERAL 
 
1.1 RELATED DOCUMENTS 

 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Divisions 1 Specifications Sections, apply to 
this Section. 
 

1.2 SUMMARY 
 

A. This Section includes administrative and procedural requirements for contract 
closeout, including, but not limited to, the following: 
 

1. Substantial completion 
2. Inspection procedures. 
3. Project record documents 

 

B. Related Sections include the following: 
 

1. Division 1 Section “Payment Procedures” for requirements for Applications for 
Payment for Substantial and Final Completion.  See Specification Section 005200 
Form of Agreement. 

2. Division 1 Section 017413 - Project Cleanliness and 017423 – Interim Phase Final 
Cleaning for progress cleaning of Project site. 

3. Division 1 Section “Warranties” for product warranty requirements. 
4. Division 1 Section 017823 Operation and Maintenance Data for operation and 

maintenances manual requirements. 
5. Divisions 2 through 35 Sections for specific closeout and special cleaning 

requirements for products of those Sections. 
 

1.3 SUBMITTALS 
 

A. Record Drawings:  comply with the following: 
 

1. Number of copies:  Submit one set of marked-up Record Prints. 
 

B. At completion of project, deliver record documents to Construction Manager. 
 

C. Accompany submittal with transmittal letter, in duplication containing: 
 

1. Date. 
2. Project title and number. 
3. Contractor’s name and address. 
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4. Title and number of each record document. 
5. Certification that each document as submitted is complete and accurate. 
6. Signature of Contractor, or his authorized representative. 

 

1.4 SUBSTANTIAL COMPLETION 
 

  A.  Preliminary Procedures:  Before requesting inspection for determining date of 
Substantial completion, complete the following: 

      1. In Applications for Payment that coincides with, or first follows, the date of 
Substantial Completion is claimed, show 100 percent completion got portion of 
Work claimed on substantially complete.  

a.  Include supporting documention for completion as indicated and a  statement 
showing accounting of changes to the Contract Sum. 

b.  If 100 percent completion cannot be shown, include a list of the value of 
incomplete Work.  

c.  Application shall reflect Certificates of partial completion issued previously for 
Owner occupancy of designated portions of Work. 

     2.   Administrative actions and submittals that shall precede or coincide with this 
application include but are not limited to, the following: 

 a.  testing, adjusting and balancing records. 

 b.  Maintenance instructions. 

 c.  Meter readings. 

 d.  Advise Construction Manager of pending insurance changeover requirements. 

e.  Submit specific warranties, workmanship bonds, maintenance service 
agreements, final certifications, and similar documents to be turned over to 
Owner. 

f.  Obtain and submit releases to Construction Manager permitting owner 
unrestricted use of the Work and access to services and utilities.  Include 
occupancy permits, operating certificates, and similar releases. 

g.  Prepare and submit Project Record documents, operation and maintenance 
manuals. 

h.  Deliver tools, spare parts, extra materials, and similar items to location 
designated by owner.  Label with manufacturer’s name and model number 
where applicable. 

i.  Make final changeover of permanent locks and deliver keys to Construction 
Manager.  Advise Construction Managers personnel of changeover in security 
provisions. 
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 j.  complete startup testing of systems. 

 k.  Submit test/adjust/balance records. 

l.  Terminate and remove temporary facilities from project site, along with 
mockups, construction tools, and similar elements. 

 m.  Advise Construction Manager of changeover in heat and other utilities. 

n.  Submit changeover information to Construction Manager related to Owner’s 
occupancy, use, operation, and maintenance. 

o.  Remove surplus materials rubbish and similar elements and directed by 
Construction Manager. 

B.   Inspection:  Submit a written request for inspection for Substantial completion.  
On receipt of request, Construction Manager will either proceed with the 
inspection or notify contractor of unfilled requirements.  When unfulfilled 
requirements are completed, Construction Manager will notify the Architect.  The 
Architect will proceed with the inspection for Substantial completion and issue a 
Certificate of Substantial Completion, AIA G704, complete with signatures of 
Owner and Contractor. 

  1. Reinspection:  Any and all reinspection costs due from Contractor’s not being 
complete with their work or complete with remediation of non-conforming work, 
will result in contract offset by Backharge.  

  2. Results of completed inspection will form the basis of requirements for Final 
Completion. 

C. Should Construction Manager consider that Work is finally complete in 
accordance with the requirements of the Contract Documents, he shall request 
Prime Contractor to make project Closeout submittals. 

D. Should Construction Manager consider that Work is not finally complete: 

  1.  Punch list:  Construction Manager shall notify prime contractor, in writing, stating 
reasons. 

  2. Prime contractor shall take immediate steps to remedy the stated deficiencies and 
send second written notice to Construction Manager certifying that Work is 
complete. 

  3. Construction Manager will reinspect Work per “Reinspection” paragraph. 

1.5 PROJECT RECORD DOCUMENTS 

A. General:  Do not use Project Record Documents for construction purposes.  
Protect Project Record Documents from deterioration and loss.  Provide access to 
Project Record Documents for Architect’s and Construction Manager’s reference 
during normal working hours. 
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B. Record Drawings;  Mark changes on Record Set in Construction Manager’s 
office. 

  1. Prior to submitting final Application for Payment, Prime contractor shall confirm 
that all changes and deviations have been recorded on the drawings and indicate 
such by adding signature and date to each drawing. 

a. Include with submission revised shop drawings which reflect any change 
or deviation in the installed Work. 

b. Deliver to Construction Manager complete record shop drawings prior to 
final Application for Payment. 

2. Mark Record Drawings to show the actual installation where installation varies 
from that shown originally.  Require individual or entity who obtained record 
data, whether individual or entity is Installer, subcontractor, or similar entity, to 
prepare the marked-up record Prints.  

a. Give particular attention to information on concealed elements that cannot 
be readily identified and recorded later. 

b. Accurately record information in an understandable drawing technique.  
Provide felt marking pens for marks conforming to following color code: 

 1) General Construction:  Red 

 2) Plumbing:  Blue 

 3) HVAC:  Green 

 4) Electrical:  Brown 

 5) Other Notations:  Black 

c. Record data as soon as possible after obtaining it.  Record and check the 
markup before enclosing concealed installations. 

d. Mark Contract Drawings or Shop Drawings, whichever is most capable of 
showing actual physical conditions, completely and accurately.  Where 
Shop Drawings are marked, show cross-reference on contract Drawings. 

3. Content:  types of items requiring marking include, but are not limited to, the 
following: 

a. Label each document “Project Record”  in two-inch printed letters. 

b. Dimensional changes to Drawings. 

c. Revisions to details shown on Drawings. 

d. Depths of foundations below first floor. 

e. Locations of underground utilities. 
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f. Revisions to routing of piping and conduits. 

g. Revisions of electrical circuitry. 

h. Locations of concealed internal utilities. 

i. Changes made by Change order or Construction Change Directive. 

j. Details not on the original Contract Drawings. 

k. Field records for variable and concealed conditions. 

4. Mark record sets with erasable, red-colored pencil.  Use other colors to 
distinguish between changes for different categories of the Work at the same 
location. 

5. Mark important additional information that was either shown schematically or 
omitted from original Drawings. 

6. Note Construction Change Directive numbers, Change order numbers, alternate 
numbers, and similar identification where applicable. 

7. Identify and date each Record Drawing; include the designation ‘PROJECT 
RECORD DRAWING” in a prominent location.  Organize into manageable sets; 
bind each set with durable paper cover sheets.  Include Identification on cover 
sheets. 

1.6 FINAL ACCEPTANCE AND PAYMENT 

A.   Preliminary Procedures:  Before requesting final inspection for certification of 
final acceptance and final payment, complete the following: 

1. Submit the final payment request with releases and supporting 
documentation not previously submitted and accepted.  Include insurance 
certificates for products and complete operations where required. 

2. Specified warranties, workmanship bonds, maintenance agreements, final 
certifications, and similar documents in required formats. 

3. Certified copy of Construction Manager’s final punchlist of items to be 
completed or corrected stating that each item has been completed or 
otherwise resolved for acceptance and the punchlist has been endorsed and 
date by Prime Contractor. 

 4. Certification of electrical inspection. 

 5. Certified payrolls including those for subcontractors. 

 6. Satisfaction of all bonds and permits. 

7. Insurance certificates for products and completed operation in effect for 12 
months from date of final Application for Payment. 
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B. Request:  Submit in writing to Construction Manager listing incomplete items of 
preliminary procedures. 

C. Final Inspection procedure:  Construction Manager will inspect the Work upon 
receipt to notice that the Work has been completed, except for items whose 
completion is delayed under circumstances acceptable to Architect. 

1. Final Punch List:  Construction Manager will notify Prime Contractor that 
Work is complete or of obligations that have not been fulfilled and are 
required for final acceptance.  

D. Evidence of Payments and Release of  Liens:  Submittals shall be duly executed 
before delivery to Construction Manager. 

1. Contractor’s Affidavit of Payment of Debts and Claims:  AIA G706. 

2. Contractor’s Affidavit of Release of Liens:  AIA G706A, with the 
following: 

 a. Consent of Surety to Final Payment:  AIA G707. 

 b. Prime Contractor’s release of waiver of liens. 

c. Separate releases of waivers of liens for subcontractors, suppliers, 
and others with the lien rights against property of Owner, together 
with the list of these parties. 

E. Final Adjustment of Accounts:  Architect will prepare final Change order, 
reflecting approved adjustments to Contract Sum not previously made by Change 
Orders. 

 1. Submit final statement of accounting to Architect. 

 2. Statement shall reflect all adjustments. 

  a. Original Contract Sum. 

  b. Additional and deductions relating from: 

   1) Previous Change Orders. 

2) Contingency Allowance:  Credit unused remaining balance 
back to Owner by Change Order. 

a) Do not include overhead and profit credit included 
in Base Bid as part of Change Order adjustment. 

    3) Other Adjustments. 

    4) Deductions for Uncorrected Work. 

    5) Deductions for Reinspection Payments. 

   c. Total Contract Sum, as adjusted. 
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   d. Previous Payments. 

   e. Sum remaining due. 

F. Final Application for Payment:  Construction Manaegr shall notify Architect 
when all required closeout submittals are received and acceptable for Final 
Payment.  

G. Final Certification for Payment:  Architect will issue final Certificate in 
accordance with provisions of General and Supplementary Conditions. 

H. Miscellaneous Record Submittals:  Assemble miscellaneous records required by 
other Specification Sections for miscellaneous record keeping and submittal in 
connection with actual performance of the Work.  Bind or file miscellaneous 
records and identify each, ready for continued use and reference. 

I. provide copies of each warranty to include in operation and maintenance manuals. 

 

1.7 DEMONSTRATION AND TRAINING 
 

A. This Section includes administrative and procedural requirements for instructing 
Owner’s personnel, including the following: 

1. Demonstration of operation of systems, subsystems, and equipment. 

2. Training in operation and maintenance of systems, subsystems, and 
equipment. 

3. Demonstration and training videotapes. 

B. Instruction Program:  Submit two (2) copies of outline of instructional program 
for demonstration and training, including a schedule of proposed dates, times, 
length of instruction time, and instructor’s names for each training module.  
Including learning objective and outline for each training module. 

C. Attendance Record:  For each training module, submit list of participants and 
length of instruction time. 

D. Demonstration and Training Videotape:  Submit one copy at end of each training 
module. 

1. Submit properly identified videotape within 3 days of recording. 

2. Identification:  On copy provide an applied label with the following 
information: 

a. Name of Project. 

b. Name and Address of Trainer. 

c. Name of Contractor and Architect 
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d. Date videotape was recorded. 

E. Facilitator Qualifications:  A firm or individual experienced in training or 
educating maintenance personnel in a training program similar in content and 
extent to that indicated for this project, and shoes work has resulted in training or 
education with a record of successful learning performance. 

F. Instructor Qualification:  A factory-authorized service representative, complying 
with manufacturers requirements for training. 

G. Coordinate instruction schedule with the Owner’s operations.  Adjust schedule as 
required to minimize disrupting Owner’s operations.  

H. Coordinate instructors, including providing notification of dates, times, length of 
instruction time, and course content. 

I. Coordinate content of training modules with content of approved emergency, 
operations and maintenance manuals.  Do not submit instruction program until 
operations and maintenance data has been reviewed and approved by the Design 
community. 
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OPERATION AND MAINTENANCE DATA SECTION 017823 
 
PART 1 – GENERAL 

1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the contract, including general and 
Supplementary Conditions and other Division 1 Specification Sections, apply to this 
Section. 
 

1.2 SUMMARY 
 

A. This Section includes administrative and procedural requirements for preparing 
operation and maintenance manuals, including the following: 
 

1. Operation and maintenance documentation directory. 
2. Operation manuals for systems, subsystems, and equipment. 
3. Maintenance manuals for the care and maintenance of products, materials, and 

finishes and systems and equipment. 
 

B. Related Sections include the following: 
 

1. Division 1 Section “Submittal Procedures” for submitting copies of submittals for 
operation and maintenance manuals. 

2. Divisions 2 through 35 Sections for specific operation and maintenance manual 
requirements for products in those Sections. 
 

1.3 DEFINITIONS 
 

A. System:  An organized collection of parts, equipment, or subsystems united by 
regular interactions. 
 

B. Subsystems:  A portion of a system with characteristics similar to a system. 
 

1.4 SUBMITTALS 
 

A. Initial Submittal:  Submit 3 draft copies of each manual at least 15 working days 
before requesting inspection for Substantial Completion.  Include a complete 
operation and maintenance directory.  Construction Manager will return 1 copy of 
draft and mark whether general scope and content of manual are acceptable. 
 

B. Final Submittal:  Submit 1 copy of each manual in final form at least 15 working days 
before Final Inspection. 
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1. Final Application for Payment will not be processed until final Operations and 
Maintenance manuals have been received. 

 

1.5 COORDINATION 
 

A. Where operation and maintenance documentation  includes information on 
installations by more than one factory-authorized service representative, assemble and 
coordinate information furnished by representatives and prepare manuals. 

PART 2 – PRODUCTS 

2.1 OPERATION AND MAINTENANCE DOCUMENTATION DIRECTORY 

A. Organization:  Include Table of Contents in the directory for each of the 
following:  

 1. List of documents. 

 2. List of systems. 

 3. List of equipment. 

B. List of Systems and Subsystems:  List systems alphabetically.  Include references 
to operation and maintenance manuals that contain information about each 
system. 

C. List of Equipment:  List equipment for each system, organized alphabetically by 
system.  For pieces of equipment not part of system, list alphabetically in separate 
list. 

2.2 MANUALS, GENERAL 
A. Binders:  When multiple binders are used, correlate the date into elated consistent 

groupings. 
1, Commercial quality three-ring binders with durable and cleanable plastic 

covers.  
2. Minimum ring size:  2-inch. 
 

B. Organization:  Unless otherwise indicated, organize each manual into a separate 
section for each system and subsystem, and a separate section for each piece of 
equipment not parts of a system. 

 
C. Cover Page:  Enclose cover page under binder transparent plastic cover.  Include the 

following information: 
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1. Identify each binder on front and spine, with printed title “OPERATION 
AND MAINTENANCE MANUAL”. 

 1. Name and address of Project. 
 2. Date of submittal. 

3. Name, address, and telephone number of Prime Contractor and 
Architect. 

  
D. Table of Contents:  List each product included in manual, identified by product 

name, indexed to the content of the volume, and cross-referenced to Specification 
Section number in Project Manual. 
1. If operation or maintenance documentation requires more than one volume 

to accommodate data, include comprehensive table of contents for all 
volumes in each volume of the set. 

 
E. Manual Contents:  organize into sets of manageable size.  Arrange contents 

alphabetically by system, subsystem, and equipment.  If possible, assemble 
instructions for subsystems, equipment, and components of one system into a 
single binder. 
1.  Binders:  heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, in 

thickness necessary to accommodate contents, sized to hold 8-1/2-by-11-
inch (115-by-280-mm) paper, with clear plastic sleeve on spine to hold 
label describing contents and with pockets inside covers to hold folded 
oversize sheets. 
a. If two or more binders are necessary to accommodate data of a 

system, organize data in each binder into groupings by subsystem 
and related components.  Cross-reference other binders if 
necessary to provide essential information for proper operation or 
maintenance of equipment or system. 

2. Dividers:  Heavy-paper dividers with plastic-covered tabs for each section.  
Mark each tab to indicate contents.  Include typed list of products and 
major components of equipment included in the section on each divider, 
cross-referenced to Specification Section number and title of Project 
Manual. 

3. Protective Plastic Sleeves:  Transparent plastic sleeves designed to enclose 
diagnostic software diskettes for computerized electronic equipment. 

4. Supplementary Text:  Prepared on 8-1/2-by-11-inch (115-by-280-mm), 
20-lb/sq. ft. (75-g/sq. m) white bond paper. 

5. Drawings:  Attach reinforced, punched binder tabs on drawings and bind 
with text. 
a.  If oversize drawings are necessary, fold drawings to same size as 

text pages and use as foldouts. 
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b. If drawings are too large to be used as foldouts, fold and place 
drawings in labeled envelopes  and bind envelopes in rear of 
manual.  At appropriate locations in manual, insert typewritten 
pages indicating drawing titles, descriptions of contents, and 
drawing locations. 

6. Product Data:  Include only these sheets which are pertinent to the specific 
product. 

   1. Mark each sheet as follows: 
a. Clearly identify the specific product or part installed. 
b. Clearly identify the data applicable to the installation.  

    c. Delete references to inapplicable information. 
  7. Copy of each warranty, bond and service contract issued. 
2.3 OPERATION MANUALS 

A. Content:  In addition to requirements to this Section, include operation data 
required in individual Specification Sections and the following information: 

 1. System, subsystem, and equipment descriptions. 
2. Performance and design criteria if Contractor is delegated design 

responsibility. 
 3. Operating standards. 
 4. Operating procedures. 
 5. Operating logs. 
 6. Wiring diagrams. 
 7. Control diagrams. 
 8. Pied system diagrams. 
 9. precautions against improper use. 
 10. License requirements including inspection and renewal dates. 
B. Descriptions:  Include the following: 
 1. Product name and model number. 
 2. Manufacturer’s name. 

3. Equipment identification with serial number of each component. 
 4. Equipment function. 
 5. Operating characteristics. 
 6. limiting conditions. 
 7. Performance curves. 
 8. Engineering data and tests. 
 9. complete nomenclature and number of replacement parts. 

 C. Operating Procedures:  Include the following as applicable: 
  1. Startup procedures. 
  2. Equipment or system break-in procedures. 
  3. Routine and normal operating instructions. 
  4. Regulation and control procedures. 
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  5. Instructions on stopping. 
  6. Normal shutdown instructions. 
  7.  Seasonal and weekend operating instructions. 
  8. Required sequences for electric or electronic systems. 
  9. Special operating instructions and procedures. 

D. Systems and Equipment Controls:  Describe the sequence of operation, and 
diagram controls as installed. 

E. Piped Systems:  Diagram piping as installed, and identify color-coding where 
required for identification. 

2.4 PRODUCT MAINTENANCE MANUAL 
 

A. Content:  Organize manual into a separate section for each product, material, and 
finish.  Include source information, product information, maintenance procedures, 
repair materials and sources, and warranties and bonds, as described below. 

B. Source Information:  List each product included in manual, identified by product 
name and arranged to match manual’s table of contents.  For each product, list 
names, address, and telephone number of installer or supplier and maintenance 
service agent, and cross-reference Specification Section number and title in 
Project manual. 

3.     Product Information:  Include the following, as applicable: 
1. Product name and model number. 
2. Manufacturer’s name. 
3. Color, pattern, and texture. 
4. Material and chemical compositions. 
5. Reordering information for specially manufactured products. 

4. Maintenance Procedures:  Include manufacturer’s written recommendations and 
the following:  
1. Inspection procedures. 
2. Types of cleaning agents to be used and methods of cleaning. 
3. List of cleaning agents and methods of cleaning detrimental to product. 
4. Schedule for routine cleaning and maintenance. 
5. Repair instructions. 

5. Repair Materials and Sources:  Include lists of materials and local sources of 
materials and related services. 

6. Warranties and Bonds:  Include copies of warranties and bonds and lists of 
circumstances and conditions that would affect validity of warranties or bonds. 
1. Include procedures to follow and required notifications for warranty claims. 

 
2.5 SYSTEMS AND EQUIPMENT MAINTENANCE MANUAL 
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A. Content:  For each system, subsystem, and piece of equipment not part of a 
system, include source information, manufacturers’ maintenance documentation, 
maintenance procedures, maintenance and service schedules, spare parts list and 
source information, maintenance service contracts, and warranty and bond 
information, as described below: 

 
1. Description of unit and component parts.  

a. Function, normal operating characteristics and limiting conditions. 
b. Performance curves, engineering data and tests. 
c. Complete nomenclature and commercial number of all replaceable parts. 

D. Operating Procedures 
1. Start-up, break-in, routine and normal operating instructions. 
2. Regulation, control, stopping, shut-down and emergency instructions. 
3. Summer and winter operating instructions. 
4. Special operating instructions. 

E. Manufacturers’ Maintenance Documentation:  Manufacturers’ maintenance 
documentation including the following information for each component part of 
piece of equipment: 
1. Standard printed maintenance instructions and bulletins. 
2. Drawings, diagrams, and instructions required for maintenance, including 

disassembly and component removal, replacement, and assembly. 
a. As-installed control diagrams by control manufacturer. 

3. Identification and nomenclature of parts and components. 
4. List of items recommended to be stocked as spare parts. 

F. Maintenance Procedures:  Include the following information and items that detail 
essential maintenance procedures. 
1. Test and inspection instructions. 
2. Troubleshooting guide. 
3. Precautions against improper maintenance. 

a. Servicing and Lubrication Schedule:  provide list of lubricants 
required. 

4. Disassembly, component removal, repair, and replacement; and reassembly 
instructions. 

5. Aligning, adjusting, and checking instructions. 
6. Demonstration and training videotape, if applicable. 

G. Maintenance and Service Schedules:  Include service and lubrication requirements, 
list of required lubricants for equipment, and separate schedules for preventive and 
routing maintenance and service with time allotment. 
1. Scheduled Maintenance and Service:  Tabulate actions for daily, weekly, 

monthly, quarterly, semiannual, and annual frequencies. 
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2. Maintenance and Service Record:   Include manufacturer’s forms recording 
maintenance. 

H. Spare Parts List and Source Information:  Include lists of replacement and repair 
parts, with parts identified and cross-referenced to manufacturers’ maintenance 
documentation and local sources of maintenance materials and related services. 

I. Each Contractor’s coordination drawings with as-installed color coded piping 
diagram. 

J. Maintenance Service Contracts:  Include copies of maintenance agreements with 
name and telephone number of service agent. 

K. Charts of value tag numbers, with location and function on each valve. 

L. Warranties and Bonds:  Include copies of warranties and bonds and lists of 
circumstances and conditions that would affect validity of warranties or bonds. 

M. Content, for each electric and electronic system, as appropriate: 

1. Description of system and component parts: 

a. Function, normal operating characteristics, and limiting conditions. 

 b. Performance curves, engineering data and tests. 

c. Complete nomenclature and commercial number of replacement 
parts. 

  2. Circuit directories of panelboards: 

   a. Electric service. 

   b. Controls.  

   c. Communications. 

  3. As-installed color coded wiring diagrams. 

  4. Operating procedures: 

   a. Routine and normal operating instructions. 

   b. Sequences required. 

   c. Special operating instructions. 

  5. Maintenance procedures: 

   a. Routine operations. 

   b. Guide to “trouble-shooting”. 

   c. Disassembly, repair and reassembly. 

   d. Adjustment and checking. 
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  6. Manufacturer’s printed operating and maintenance instructions. 

7. List of original manufacturer’s spare parts, manufacturer’s current prices, 
and recommended quantities to be maintained in storage. 

8. Other data as required under pertinent sections of specifications. 

 

PART 3 – EXECUTION 

3.1     MANUAL PREPARATION 

A. Product Maintenance Manual:  Assemble a complete set of maintenance data 
indicating care and maintenance of each product, material, and finish incorporated 
into the Work. 

B.   Operation and Maintenance Manuals:  Assemble a complete set of operation   and 
maintenance data indicating operation and maintenance of each system, subsystem, 
and piece of equipment not part of a system. 

1. Engage a factory-authorized service representative to assemble and prepare 
information for each system, subsystem, and piece of equipment not part of a 
system. 

2. Prepare a separate manual for each system and subsystem, in the form of an 
instructional manual for use by Owner’s Operating personnel.  

C.   Manufacturer’s Data:  Where manuals contain manufacturer’s standard printed 
data, include only sheets pertinent to product or component installed.  Mark each 
sheet to identify each product or component incorporated into the Work.  If data 
include more than one item in a tabular format, identify each item using 
appropriate references from the Contract Documents.  Identify data applicable to 
the Work and delete references to information not applicable. 

1. Prepare supplementary text if manufacturer’s standard printed data are not 
available and where the information is necessary for proper operation and 
maintenance  of equipment systems. 

D.   Drawings:  Prepare drawings supplementing manufacturer’s printed data to 
illustrate the relationship of component parts of equipment and systems and to 
illustrate control sequence and flow diagrams.  Coordinate these drawings with 
information contained in Record Drawings to ensure correct illustration of 
completed installation. 

1. Do not use original Project Record Documents as part of operation and 
maintenance manuals. 

2. Comply with requirements of newly prepared Record Drawings in Division 1 
Section “Closeout Procedures”. 
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3.2   INSTRUCTION OF OWNER’S PERSONNEL 

A.   Prior to final inspection or acceptance, fully instruct Owner’s designated operating 
and maintenance personnel in the operation, adjustment and maintenance of 
products, equipment and systems per Division 1 Section “Closeout Procedures” 
review of Demonstration and Training requirements. 
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GLASTONBURY RIVERFRONT PARK 
PHASE TWO IMPROVEMENTS 

 PROJECT # GL-2013-22  
GLASTONBURY, CT. 

 
INVITATION TO BID / LEGAL NOTICE 

 
1. The Town of Glastonbury will receive sealed Bids (in triplicate) for the individual Bid 

Packages identified below for the Glastonbury Riverfront Park Phase Two 
Improvements.  Bid packages listed below will be received only at the Office of the 
Purchasing Agent, Glastonbury, Connecticut, Town Hall 2155 Main Street, Glastonbury, 
CT. 06033, Attn: Mary F. Visone Purchasing Agent, until 11:00 am local time on the 
date listed below. Immediately following, all bids will be opened publicly and read 
aloud. Bids received after the specified closing time will not be accepted and will be 
returned unopened.  
 
For administrative questions and Addenda, or to confirm the bid date, contact: Mark 
Carroll at O&G Industries, Inc. (860) 496-4233 or email markcarroll@ogind.com.   

 
Technical questions, specific questions regarding bidding procedures, project scope and 
site visits may be directed to Louis Rosenblatt at O&G Industries, Inc. (860) 496-4862. 

 

GLASTONBURY 
PROJECT NO. 

 
BID 

PACKAGE 
NO. 

DESCRIPTION 

 
CT-DAS PRE-

QUALIFICATION 
NECESSARY 

 

BID DUE 
DATE 

GL-2013-22 101 
 

SITEWORK, CONCRETE, 
MARINE & HARDSCAPES 

 

 
YES * 05/14/13 

 
GL-2013-22 

 
102 GENERAL BUILDING 

 
YES * 05/14/13 

  
NOTE: Bidders on bid packages so identified with an *Asterisk above ARE REQUIRED to 
submit their DAS Update (Bid) Statement with the bid as noted hereafter. 

 
In accordance with C.G.S. 4a-100, 4b-91, and 4b-101, any contractor or subcontractor 
submitting a bid is required to submit their DAS Update (Bid) Statement with their bid. 
Failure to submit this item with the bid will result in disqualification of the bidder. All 
subcontractors must be pre-qualified at the time of performance of their work. If you 
have any questions regarding these requirements contact CT-DAS, at telephone number 
(860) 713-5280 or visit their web site at www.das.state.ct.us.  
 

2. A Non-Mandatory Pre-bid meeting will be held on site located at 252 Welles Street, 
Glastonbury, CT for the contractors on April 24, 2013 at 1:00 pm.  Pre-Bid Questions 
are to be in the form of a written Request for Information.  The deadline for Pre-Bid 
RFI’s for this project will be ten (10) calander days prior to the date fixed for the opening 
of bids.   No RFI’s will be accepted after this date. 
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3. All Pre-Bid Requests for Information shall be submitted in writing to O&G Industries, 

Inc.  Louis Rosenblatt sent via Email at:  lrosenblatt@ogind.com.  Review Specification 
section 006313 titled Bidders Pre-Bid Requests for Information. 

 
4.  Plans and specifications may be downloaded free of charge from: 

https://new.smartbidnet.com/External/PublicPlanRoom.aspx?Id=80328&i=1   
Copies of the plans and specifications may be obtained at the Non-Refundable cost of 
reproduction by contacting Jeremy Hernandez at the following location: 

 
ARC Document Solutions | CT 
Jeremy Hernandez, PlanWell Administrator 

17 Talcott Notch Rd. 
Farmington, CT 06032 

office 860.677.8817 
direct 860.982.6166 | fax 860.677.6504 
email: jeremy.hernandez@e-arc.com 

www.e-arc.com 
 
5.  Bidders will be held accountable for the requirements of all documents made available 

including subsequently issued Addenda and Memoranda, if any. Although efforts will be 
made to make bidders aware of all Addenda and Memoranda, bidders are advised to 
contact Mark Carroll at the above number to verify they have all Addenda and 
Memoranda.  It is the responsibility of the bidder to check the Smartbidnet website before 
submitting bids for any addendums, prior to the bid opening. 

 
6. Plans and Specifications are available and may be viewed at the following locations: 
 

O & G Industries, Inc.    McGraw Hill Construction/Dodge 
112 Wall Street     www.construction.com 
Torrington, CT 06790 

 
Reed Construction Data   www.cprojects.com 
30 Technology Parkway South  www.jobs2bid.com 
Suite 100 
Norcross, GA 30092 

 
7.  This project is being performed under the Construction Management as Advisor format 

of construction. With respect to this project, the Construction Manager is the 
representative of the Owner. The Owner shall approve the award of all trade contracts. 
Each Trade Contractor’s contract shall be with the Owner. 

 
8.  The Town of Glastonbury has contracted with O&G Industries to serve as the 

Construction Manager Advisor (CM/A). 
 
9.  No oral, telephone or electronic proposals will be considered. All bids shall stand 

available for acceptance for a period of ninety (90) days from the date proposals are due. 
Should there be any reason why a bid cannot be awarded within the specified period, the 
time may be extended by mutual agreement between the Owner and the bidder. 

 

https://new.smartbidnet.com/External/PublicPlanRoom.aspx?Id=80328&i=1
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10.  No bid shall be accepted from any person/company who is in arrears to the Owner upon 
debt, or contract, or who is a defaulter as surety or otherwise upon obligations to the 
Owner.  

 
11.  The Owner or its Designee reserves the right to accept or reject any or all bids in whole 

or in part, without stating reasons therefore, including without limitation the right to 
reject any or all nonconforming, non-responsive, unbalanced, or conditional bids and to 
reject the bid of any bidder if the Owner or its Designee believes that it would not be in 
the best interest of the Owner or the project to make an award to that bidder, whether 
because the bid is not responsive or the bidder is unqualified or of doubtful financial 
ability or fails to meet any other pertinent standard or criteria established by the Owner or 
its Designee. The Owner or its Designee reserves the right to waive informalities 
irregularities, omissions or technical defects and to negotiate contract terms with one or 
more bidders without reopening the bidding process insofar as such negotiations are not 
violated of applicable competitive bidding statutes or law.  

 
In evaluating bids, the Owner or its Designee will consider the qualifications of bidder, 
whether or not the bids comply with the prescribed requirements, and such alternates, 
unit prices, and other data, as may be requested in the Form of Bid or prior to Notice of 
Award.  
 
The Owner or its Designee may consider the qualification and experience of 
subcontractors and other persons and organizations proposed for those portions of the 
work as to which the identity of subcontractors and other persons and organizations must 
be submitted as provided by the bid documents.  
 
The Owner or its Designee reserves the right to require, prior to Notice of Award, a 
statement of facts in detail of the business and technical organization and plant of the 
bidder available for the contemplated work, including financial resources, present 
commitments, and experience of the bidder in performance of comparable work.  
 

12.  Bid Security, Payment and Performance Bonds will be required. Refer to paragraph 1 in 
the Instructions to Bidders for amount of Bid Security required for this project. Sealed 
proposals must be accompanied with Bid Security.  Bid Security  shall be made payable 
to the “Town of Glastonbury” in the form of a certified check or Bid Bond in the 
Amount of 10% of the Base Bid Amount.  The Bid Bond must be issued by a surety 
company licensed in the State of Connecticut.  Construction Performance Bond and 
Labor and Material Payment Bonds for 100% of the contract price, with a surety 
company satisfactory to the Owner, shall be furnished by the Bidder awarded the 
contract.  The Town of Glastonbury will not be liable for the accrual of any interest on 
any certified checks submitted.  Cashier’s checks will not be accepted. 

 
13.  Bidders should note Project insurance requirements.  
 
14.  Nonresident contractors (those not maintaining a regular phase of business in 

Connecticut) shall comply with Section 12-430(7), Conn. Gen. Stat., as revised, as 
administered by the Connecticut Commissioner of Revenue Services. 

 
15.  Town of Glastonbury is an Affirmative Action Equal Opportunity Employer M/F/H/V.  
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16. The successful Bidder is required to comply with all provisions of the Civil Rights Act of 

1964, the Equal Opportunity Act of 1972, Executive Orders #3, No. 17, 11246, 11375 and 
11478.  The requirements for Bidders under this contract are explained in the Project 
Manual including the insurance requirements of the Town of Glastonbury.  Contractors 
shall comply with State Statutes concerning Employment and Labor Practices, where 
applicable, and Section 31-53 of the Connecticut General Statutes as amended (Prevailing 
Wage Rates). 

 
17. In accordance with Sections 4a-60g and 4a-60h Conn. Gen. Stat., as revised the 

Contractors shall note the CHRO MWBE Set-aside Program Requirements and 
Small/Minority Business participation requirements (25% SBE and 6.25% M/WBE) for 
each trade package and are responsible for ensuring that they, and the SBE/MWBE’s they 
have selected, are eligible contractors and that they meet State of Connecticut 
requirements.  

 
 CHRO Project Requirements - All Trade Contractors working on this project must utilize 

State of Connecticut Supplier Diversity program certified Small Business Enterprise 
(SBE) and Minority Business Enterprise (MBE) for a minimum of 25% of their contract 
value (minimum of 25% to SBE enterprises, of which a minimum of this 25% must be 
awarded to MBE enterprises (6.25 % of overall contract value, 10% goal).   

 
 Bidders are required to provide Contractor’s Means of Compliance Table totaling their 

Bid Value and outlining their means of compliance with these minimum project SBE and 
M/WBE goals.  Bidder shall submit this information with their Bid and shall include 
Contractor’s clear and concise breakout of their Bid Value and assigned value allocation 
representing the Contractor’s means of compliance with the State of Connecticut CHRO 
percentages.  This information is mandatory and required to be submitted in an effort for a 
Bid to be considered.  See Specification Section 004100 titiled Form of Proposal for 
Contractor’s Means of Compliance Table and Specification Section 002100 titled 
Instruction to Bidders. 

  
18. Bidders are reminded municipalities are exempt from Federal Excise Taxes as well as 

State of Connecticut Sales, Use and Services Taxes, to the extent provided by law, which 
should not be included in the Bidder’s proposal. 

 
 
 

END OF SECTION 
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GLASTONBURY RIVERFRONT PARK 
PHASE TWO IMPROVEMENTS 

GLASTONBURY, CONNECTICUT 
PROJECT # GL-2013-22 

 
BID PACKAGE NO. 101 

SITE  

 

I. SCOPE OF WORK 
 
A. The following documents are included in this Scope of Work and this Trade Contractor is 

responsible for complying with all of these documents in completing the work described 
in paragraph IB and II: 
 
000101   Title Page 
000110  Table of Contents 
000115  List of Drawings 
001100  Invitation to Bid 
002100  Instruction to Bidders 
002400  Bid Packages 
003113  Schedule   
003132  Geotechnical Data & Geotechnical Reports 
004100  Form of Proposal 
005200  Form of Agreement 
005223  Owner / CM Agreement 
006100  Performance and Payment Bonds 
006200  Code of Ethics and Acknowledgement Form 
006313  Bidders Prebid Requests for Information (Prebid RFI Form) 
006325  Substitution Request Form (during construction) 
007200  General Conditions 
007316  Sample Certificate of Insurance 
007343  Wage and Hour Rates 
011000  Summary 
011100  CM Summary of Work 
012100  Allowances 
012300  Alternates 
013116  Coordination Drawings Procedure 
013500  Special Project Requirements 
015000  Temporary Facilities and Control 
015639  Temporary Tree and Plant Protection 
017413  Project Cleanliness 
017420  Construction Waste Management Plan 
017423  Interim Phase / Final Cleaning 
017700  Closeout Procedures 
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017823  Operation and Maintenance Data 
018120  Construction Indoor Air Quality (IAQ) Management Plan 
 

 B. SPECIFIC: 

Furnish all labor, materials and equipment necessary to complete all work this is 
described in the following Sections of the Specifications, or is shown on the drawings 
and relates to one of the following Specification Sections but is not referenced in a 
Specification Section.  This Scope of Work also includes any work indicated on the 
Drawings to be completed by this Trade Contractor unless modified by addendum, 
Paragraph II (Special Instructions) or Paragraph III (Exclusions). 

015639  Temporary Tree and Plant Protection 
017829  Final Site Survey 
021000  Maintenance and Protection of Traffic 
026113 Excavation, Handling, Transportation, and Disposal of Excavated 

Materials 
023219 Test Pits 
024120 Marine Demolition 
032100 Concrete Reinforcing (Partial) 
 (Responsible for all site concrete) 
033000 Cast-in-Place Concrete (Partial)  
 (Responsible for all Site Concrete) 
033150 Marine Cast-In-Place Concrete 
034500 Precast Architectural Concrete 
042000.03 Site Unit Masonry 
044200 Exterior Stone Cladding 
044300 Stone Masonry 
047200 Cast Stone Masonry 
051420 Marine Structural Aluminum 
101426 Post and Panel / Pylon Signage 
101453 Traffic Signage 
116816 Play Structures 
116823.13 Exterior Basketball Equipment 
121400 Sculptures 
129300 Site Furnishings 
131213 Fountains 
133400 Fabricated Engineered Structures 
260100 Site General Electrical (Partial) 

 (Relative to Support /Perform, furnish and install trenching, bedding materials, cover 
materials, concrete encasement, and Identification). 

  260500  Site Basic Electrical Materials and Methods (Partial) 
 (Relative to Support /Perform, furnish and install trenching, bedding materials, cover 

materials, concrete encasement, and Identification). 
262400 Site Service and Distribution (Partial) 

 (Relative to Support /Perform, furnish and install trenching, bedding materials, cover 
materials, concrete encasement, and Identification). 
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265601  Site Lighting (Partial)  

(Relative to Support /Perform, furnish and install trenching, bedding materials, cover 
materials, concrete encasement, and Identification)  

(Relative to labor, materials and equipment associated with performance of site lighting 
foundations.  Forming, rebar placement, anchor bolt pattern placement, concrete 
placement and protection until turnover). 

265668 Exterior Athletic Lighting (Partial) 
 (Relative to Support /Perform, furnish and install trenching, bedding materials, cover 

materials, concrete encasement, and Identification) 
 (Relative to labor, materials and equipment associated with performance of site lighting 

foundations.  Forming, rebar placement, anchor bolt pattern placement, concrete 
placement and protection until turnover). 

311000 Site Clearing 
311100 Site Utility Preparation and Demolition 
312203 Site Grading 
312315 Marine Excavation and Fill 
312316 Structural Excavation and Fill 
312319 Dewatering 
312333 Trenching and Backfill 
312500 Erosion and Sediment Controls 
313700 Riprap Stone Swale 
314100 Excavation Support 
316230 Composite Sheet Piling 
321216 Asphalt Paving 
321313 Concrete Paving 
321400 Unit Paving 
321500 Aggregate Resurfacing 
321613.13 Cast in Place Concrete Curbs 
321613.23 Precast Concrete Curbs 
321713 Parking Bumpers 
321723 Pavement Markings 
321816.13 Playground Protective Surfacing 
321823 Athletic Surfacing 
323113 Chain Link Fences and Gates 
323123 Plastic Fences and Gates 
323140 Timber Guide Rail 
323913 Manufactured Metal Bollards 
328400 Planting Irrigation 
329115 Soil Preparation (Performance Specification) 
329200 Turf and Grasses 
329300 Plants 
331116 Site Water utility Distribution Piping 
333100 Sanitary Utility Sewage Piping 
333216 Sanitary Sewer Pump Station 
334100 Storm Utility Drainage Piping 
335100 Natural Gas Distribution Piping 
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  352023.13 Dredging – Mechanical 
  354232  Slope Protection – Coir Logs 
  354237  Rip Rap Bank Protection 
  355133  Floating Docks – Boat Ramp 
  355136  Floating Docks – Crew Boat Launch 
  355949  Marine Pipe Piles 
  355980  Marine Hardware 
  355995  Marine Metal Fabrication 
 
II. SPECIAL INSTRUCTIONS 

 
1. No gasoline or diesel driven equipment will be allowed inside the new building. 

Material handling equipment shall either be hand operated (moved by human 
beings) or propane propelled. However, the use of propane propelled equipment is 
strictly forbidden when the building is being occupied for its 
intended purpose. When propane propelled is used, the contractor shall provide 
ventilation to remove exhaust fumes. The contractor shall also be responsible for 
any repairs, replacement, or deleterious effects to all flooring and other 
construction that this equipment comes in contact with. 

 

2. All site-work and other exterior work performed by other contractors shall be 
done between 7:00 a.m. and 5:00 p.m. on weekdays and between 8:00  a.m. and 
4:00 p.m. on Saturday. No exterior work will be permitted on Sundays. 
 

3.  Overhead and profit for any and all allowances listed in the Contract Documents 
shall be included in the base bid of the contractor responsible for the allowance(s). 
 

4.  All contractors are responsible for keeping the jobsite clean of debris and rubbish 
as outlined in the “Project Cleanliness”, Spec. Section 017413. 

 
5.  All Trade Contractors shall review the local requirements with the Fire Marshal 

regarding all conditions and requirements for storing flammable materials on-site 
including means for temporary heat and must strictly comply. 
 

6.  Operations and Maintenance Manuals shall be submitted for review no later than 
sixty (60) days after receipt of approved submittals(s). An amount of $10,000.00 
shall be included on each contractor's Schedule of Values whose contract requires 
submission and acceptance of Operations and Maintenance Manuals. None of this 
amount will be paid to the contractor until that contractor has submitted all 
required Operations and Maintenance Manuals complete. All Trade Contractors 
shall include in their Schedule of Values individual line items for Warranties, 
O&M Manuals and other close-out requirements. Trade Contractors will not 
receive payment for any portion of these line items until all requirements of that 
line item have been completed to the satisfaction of the Construction Manager. 

 
7.  All contractors shall note that when submitting change order requests the cost of 

the payment and performance bond is not to be included in the individual change 
order request. Any additional bond payments that the contractor has to make due 
to any increases in their contract sum will be submitted as a separate change order 
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at the end of the project. The contractor shall produce an original invoice from 
their bonding company for any increases paid beyond the original bond as a result 
of added work, and this information will used as the basis for this change order. 
Additional overhead and profit will not be allowed. 
 

8.  All contractors shall note that when preparing change orders for time and material 
work, all costs for small tools are included in the overhead and profit percentages 
allowed by contract. Small tool allowance is not to be added as a separate 
percentage. Any specific equipment rented for the time and material work can be 
billed based on invoices for the rental of the equipment. A small tool shall be 
defined as a tool with a replacement value of $500.00 or less and shall consist of 
tools used on a daily basis in the normal performance of their work and shall 
include items such as extension cords, ladders, hoses, etc. 

 
9.  When pricing change order work, the trade contractor shall not include separate 

lines for incidental labor items such as as-built drawings, clean-up, safety, etc. 
These items are to be included as part of the allowed percentage for overhead and 
profit. 
 

10.  Each trade contractor is to closely review all of the alternates listed in Section 
012300 - Alternates and on the Form of Proposal. Each trade contractor shall 
submit an alternate price for those alternates that affect their work. 
 

11.  Each trade contractor is responsible for the accomplishment of the Finish 
Schedule as it pertains to their work. 
 

12.  All trade contractors shall note the requirements of Section 017420 - Construction 
Waste Management. It is critical that all contractors comply with this 
specification section and with the Construction Waste Management Plan prepared 
by the Construction Manager. The General Building Contractor will be providing 
dumpsters for all construction waste related to the building.  Site Contractor will 
provide all dumpsters in support of his site scope and in accordance with the 
Construction Waste Management Section 017420.  

 
13.  The Site Contractor shall provide dumpsters at the jobsite to be used for his work.  

The General Building Contractor shall provide dumpsters at the jobsite to be used 
for his work.    
 

14.  On any drawing where a wall tag does not match a wall thickness, the contractor 
shall bid according to the wall tag designation. NOTE: Drawings should not be 
scaled when trying to determine the wall thickness. 

 
15.  This contractor shall include all filings, fees, permits and certificates required by 

town, area and state authorities having jurisdiction for approval of this work. Fees 
payable to Town of  Glastonbury (only) will be waived.  The General Building 
Permit will be obtained by the General Building Contractor with assistance from 
the Construction Manager.  The General Building Contractor will pay the State 
Education Fee (26 cents per thousand dollars) Permit Fee.  The local Building 
Permit Fee will be waived by the Town of Glastonbury.   Inspections will be in 
accordance with the contract documents.   
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16.  Regarding Safety, OSHA, etc. any trade contractor causing a hazard shall be 

responsible to fix the hazard. 
 
17.  Critical submittals are due in the office of the Construction Manager within ten 

(10) working days of receipt of the Limited Notice to Proceed. All other 
submittals are due in the office of the Construction Manager within thirty (30) 
working days of receipt of the Limited Notice to Proceed. Once submittals are 
approved, the Construction Manager will make available copies of approved 
submittals for all applicable Contractors who may require them for coordination 
of their work. However it is the sole responsibility of each Trade Contractor to 
ascertain any and all coordination requirements between the work of its Bid 
Package and the work of all other applicable Bid Packages. 
 

18.  All contractors shall maintain a full-time Superintendent at the jobsite during any 
time in which their employees or subcontractors are on site or involved on the 
project. This Superintendent will be responsible to attend all Coordination 
Meetings as scheduled by the Construction Manager’s Project Manager and have 
the authority to make decisions. This Superintendent will further be equipped with 
Sprint/Nextel digital walkie-talkie phone for two-way cellular phone 
communication with O&G Industries and other trades in lieu of walkie-talkies. 
 

19.  Site Contractor’s foreman or superintendent will provide O&G's superintendent 
with a copy of their Daily Field Report indicating work force and manpower 
quantities for all associated building trades including site contractors, scope of 
work and work completed as it relates to job schedule, job conditions, inspections 
ordered, inspections obtained, visitors, material deliveries, etc.  This report will 
list each employee on site by name, where they worked and what tasks they 
performed.  This report must be submitted no later than 10:00 a.m. the following 
day. Failure to submit a report will result in a $50.00 fine. Should a subtrade 
contractor of a trade contractor arrive on site to complete work and the trade 
contractor does not have supervision on site, the Construction Manager may 
refuse the subtrade contractor site access or may allow the subtrade contractor to 
work but will charge the trade contractor a supervision charge of $90.00 for each 
hour the subcontractor is on site. 
 

20.  Within five (5) working days of receipt of the Limited Notice to Proceed, a 
schedule of submittals shall be submitted to Construction Manager for review and 
approval. This schedule shall include a complete listing of all shop drawings, 
samples, manufacturer’s data, warranties/guarantees, O&M Manuals, etc. required 
by the specifications to be submitted for review. The trade contractor shall also 
include a target submission date for each item listed which will be consistent with 
the project milestone schedule requirements. Failure to provide a satisfactory 
schedule shall result in all payment applications being held in abeyance until such 
time as the satisfactory schedule is submitted and accepted by the 
Construction Manager. 
 

21.  Within ten (10) working days of receipt of the Limited Notice to Proceed, all 
contractors shall furnish the following: 
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a. List of proposed contractors and vendors. 
b. A schedule of values for billing purposes broken down with individual line 

items for each major component of the work. This schedule of values shall be 
subject to review and approval by the Construction Manager. 

c. A man-loaded construction schedule shall be submitted to the Construction 
Manager for review. This schedule shall minimally meet the requirements of 
the Project Schedule and the bid documents. The schedule shall be updated 
monthly to indicate progress and submitted with contractor's requisition for 
payment. 

 
22.  The successful bidder shall be responsible for purchasing any required sets of 

project documents and bear costs for same. The Owner will not be providing any 
sets of project documents. 
 

23.  All trade contractors shall perform their work in compliance with Section 018120 
- Construction Indoor Air Quality Program prepared by O&G Industries included 
in the bid documents. O&G Industries will conduct a pre-construction conference 
to explain this IAQ Program and familiarize all trade contractors of their duties 
for meeting the goals of the program during construction. 

 
24.  All contractors shall refer to Section 017423 - Final/Interim Phase Cleaning for 

their responsibilities regarding final and interim phase cleaning on this project. 
 

25.  With the exception of the HVAC contractor, all contractors should note that the 
CADD files of drawings can be provided at no cost for shop drawings and/or as-
built use by contractors if desired. The Architect/Engineer will require contractors 
to sign a release for use of these documents. 
 

26.  Each contractor shall be responsible for understanding the occupational 
classifications (refer to Department of Labor Informational Bulletin included in 
Section 007343) of the work to be performed within their assigned scope and 
shall include all costs associated with employing the correct classification of 
worker and for paying the correct prevailing wage. For example, each trade 
contractor responsible for patching partitions/ceilings shall employ workers who 
specialize in this work to perform all required patching, e.g. mason to patch 
masonry, carpenter and taper to patch drywall and lathers to patch plaster. 
 

27.  All Trade Contractors shall be responsible for submitting certain contractual and 
procedural documents using the Management Information System (MIS) 
established by the Construction Manager. The MIS shall be Primavera Contract 
Manager (Expedition) 12.0. The documents required to be submitted are: 
 
a. Schedule of Values (SOV) 
b. Applications for Payment (Requisitions) 
c. Requests for Information 
 
Upon contract award, the necessary forms for accessing the MIS shall be provided 
by the Construction Manager to the Trade Contractor. Trade Contractors will be 
able to access the MIS through the internet. If necessary, arrangements can be 
made to allow access to the MIS from the O&G field office. Each trade contractor 



GLASTONBURY RIVERFRONT PARK - PHASE TWO IMPROVEMENTS BID PACKAGES 
PROJECT #GL-2013-22  002400-8 

ADDENDUM NO. 001 – 04/23/13 

shall include in their bid any costs that they might consider necessary for 
compliance with this requirement.  Trade Contractor shall establish an agreed 
Schedule of Values (SOV) with the Construction Manager and enter it online to 
the MIS. This will be used each time a monthly pay application is submitted. 
 

28.  All RFI’s shall be transmitted through the Construction Manager. 
 
29.  There shall be no direct contact with the Architect or Engineer unless approved by 

the Construction Manager. Otherwise, all communication will be through the 
Construction Manager. 
 

30.  All materials being furnished for this project to be installed by another trade 
contractor shall be delivered to the jobsite at a location to be determined by the 
Construction Manager. 

 

31. The Site Contractor shall include in his base bid an allowance of 80 hours for an 
operated combination backhoe and laborer crew. The crew shall consist of an 
operator, a laborer, the backhoe and miscellaneous equipment. Base pricing of 
allowance on John Deere 410 combination backhoe. The site contractor shall 
provide on the Form of Proposal a unit price for increasing or decreasing this 
allowance amount. In addition, this contractor shall include a Material Allowance 
equivalent to 25% of the backhoe and laborer crew allowance amount.   

 
32. The Site Contractor shall include in his base bid proposal an allowance of fifteen 

(15) 2'x2' temporary metal site signs. This allowance will only be used for signage 
requested by the Owner and/or Construction Manager that is above and beyond 
what is called for on the Contract Documents. The site contractor shall provide on 
the Form of Proposal a unit price for increasing or decreasing this allowance 
amount.  

 
33. The Site Contractor is responsible for all site temporary facilities which shall 

include, but not be limited to, assistance in mobilization of CM field office, field 
office utilities, field office walkway, field office accessway, field office 
maintenance of walkways / parking / steps, construction employee parking area, 
construction employee access to parking area, snow plowing of construction zone 
as needed, etc .  The site contractor shall remove the existing topsoil and install 
and maintain 20,000 square feet of temporary parking as shown. At the 
completion of the project, the site contractor shall remove the temporary parking 
material. Any topsoil that is stripped where the temporary parking is shown shall 
not be removed from the site. At the completion of the project, the site contractor 
shall remove the temporary parking lot and restore the area in accordance with 
specified requirements. The site contractor shall install, maintain and remove at 
the completion of the project temporary fencing and gates and shall provide 
temporary access into the site as shown on the drawings .  The contractor shall 
restore the area to its existing condition at the completion of the project. This shall 
include, but not be limited to, re-grading, placement of topsoil and seeding.  

 
34. During the Winter of 2013 and 2014, it shall be the responsibility of the site 

contractor to perform all necessary snow removal including sanding and salt 
application within the construction areas.  This shall include, but not be limited to, 
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access ways to construction, contractor staging, storage and parking areas. The 
site contractor shall also be responsible for maintaining clean walkways into the 
building, including the application of sand and salt as required to provide a safe 
walking surface. The site contractor will be responsible for all snow removal, 
sanding and salt applications whether they are on the project or not. The site 
contractor shall respond within 4 hours of a snow or ice event to begin their snow 
removal and sanding operations.  

 
35. The Site Contractor shall be responsible for all sedimentation and erosion control 

called for on Drawings. The work shown on these drawings is the minimal 
requirement for sedimentation and erosion control, and the site contractor shall be 
responsible for whatever sedimentation and erosion control that is necessary to 
meet the requirements of the local and State Officials.  

 
36. The Site Contractor shall provide and maintain access ramps within the building 

to be used by his subcontractor community and the General Building Contractors 
subcontractors specific to the structural steel subcontractor during erection of 
structural steel and the concrete subcontractor during the placement of the 
building foundations. 

  
37. Unless specifically noted otherwise, all concrete work shown on the site structural 

drawings (SS-Drawings) shall be the responsibility of the Site Contractor.  Unless 
specifically noted otherwise, all concrete work shown on the Structural Drawings 
(S-Drawings) shall be the responsibility of the General Building Contractor.   

 
38. Unless specifically specified elsewhere in other site-work sections of the 

specifications, all miscellaneous site concrete that is furnished and installed by the 
site contractor shall comply with the structural requirements of Specification 
Section 033000 - Cast-In-Place Concrete.  

 
39. The Site Contractor shall provide and maintain a minimum of two vertical control 

points (benchmarks) for use in establishing elevations for all of the sitework and 
for the building additions. As each new area of construction is started, the site 
contractor shall have a licensed land surveyor install a minimum of two baselines 
(exact locations to be agreed upon with the Construction Manager) at the new 
additions. Before any concrete foundation work begins, the site contractor shall 
submit a drawing prepared by his licensed land surveyor showing the relationship 
of the control lines to the existing building column lines. This drawing shall be 
provided to the concrete contractor for his use. From the vertical control points 
established by the Owner, the site contractor shall also provide a benchmark at 
each building addition location to be used by the concrete contractor.  

 
40. Unless otherwise noted, the site contractor is responsible for all excavation and 

backfill in the interior of the new building/addition as required by the General 
Building Contractors subcontractors specific to concrete subcontractor, plumbing 
subcontractor, fire protection subcontractor, electrical subcontractor and HVAC 
subcontractor.  Each of the above subcontractors under the responsibility of the 
general building contractor shall provide line and grade including markings on the 
ground (line) to the site contractor for excavation.  Once the line and grade given 
to the site contractor, it shall be the responsibility of the site contractor to obtain 
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the proper depth and location of the excavation required. The site contractor is 
responsible for the excavation and backfill of the trench work in accordance with 
the required compaction density noted in the contract documents.  All select 
materials required for bedding, cover and identification will be supplied by the 
site contractor in accordance with the contract documents.  Site Contractor will 
then furnish and install all special bedding or backfill material requirements for 
the installation of underground plumbing, fire protection, electrical or mechanical 
items located within the new building/addition(s) or exterior of the building that is 
specified in the MEP/FP specifications or shown on the MEP/FP drawings. Once 
backfill of trenches are completed inside of the building the site contractor is 
responsible for establishing rough grade.  General Building Contractor is 
responsible for furnishing and installing all subbase below the slab once accepting 
the elevation of rough grade provided by the site contractor. 

 
41. All concrete encasement of electrical conduits shown on drawings shall be the 

responsibility of the site contractor.   
 

42.  The Site Contractor shall be responsible for the installation of all concrete pads 
for the emergency generator, dumpsters, chiller, compressors, etc.  

 
43.  Any and all costs associated with dewatering that may be required for the 

installation of the building foundations and all other site elements shall be 
included in the site contractor's base bid. This will include the installation of 
crushed stone as specified. The site contractor shall carefully review all 
recommendations of the geotech report which are part of the contract documents. 
The site contractor will be responsible for all dewatering required in the new 
building footprint until such time as all slabs on grade are complete. The site 
contractor will be responsible for dewatering outside the building for the duration 
of the project. 

 
44. The Site Contractor shall be responsible for all excavation, backfill and concrete, 

including but not limited to precast light pole bases, duct banks, transformer pads, 
generator pads, mechanical pads, garbage enclosure pads, etc.  The electrical 
contractor shall furnish to the site contractor anchor bolt templates, anchor bolts 
and conduit sweeps that get cast into bases, all of which the site contractor shall 
install.  The electrical contractor shall furnish and install all light fixtures, conduit, 
wire and/or cabling.  The electrical contractor shall also furnish and install all 
required grounding cable and grounding rods. The electrical contractor shall be 
responsible for providing non-shrink grout between the baseplate of the fixture 
and concrete base.  

 
45.  Unless specifically noted otherwise, the site contractor is responsible for all site 

demolition shown in the drawings or required to achieve the completion of the 
work.  

 
46. No site demolition material shall be placed in the dumpsters provided by the 

general building contractor. The site contractor is responsible for removing and 
legally disposing of off-site all site demolition materials.  

 
47. The Site Contractor is responsible for all utility demolition work shown on 
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Drawings. 
 
48. The Site Contractor is responsible for furnishing and installing the depth of 

topsoil called for in the contract documents. If additional borrow material is 
required, the Town of Glastonbury will provide.  Site Contractor shall be 
responsible for loading, trucking, amending, stockpile and placing the borrow 
materials.  Site Contractor shall be responsible for loading the topsoil into his own 
trucks from the Town of Glastonbury Garage (approx. 4.3 miles) located at: 

 
 2380 New London Turnpike 
 Glastonbury, CT. 
 
 The Site Contractor will be required to mobilize equipment to the Town Garage to 

load his trucks at such time as the Site Contractor is in need of borrow materials.  
Transportation and loading will remain the responsibility of the Site Contractor. 

 
49. In the fall of 2014 and 2015, there will be an inspection of the seeded lawn areas 

and the planted material that has been installed previous to the inspection.  At that 
time, the maintenance/warranty requirements as outlined in Specification Sections 
329200 and 329300 shall commence. It is intended that there will be two 
inspections/acceptance meetings at the jobsite for both lawns and planting 
material as opposed to one inspection/acceptance at the end of the project.  

 
50.  Where utilities are noted on the drawings as being extended 5' outside the 

building by either of the General Building Contractors subcontractors, i.e. the 
electrical, plumbing, fire protection and  HVAC contractor, it shall be the 
responsibility of the site contractor to do all excavation and backfill up to the face 
of the building. 

 
51. The Site Contractor shall include in their base bid the allowance quantity of 250 

cubic yards for removal and replacement of unsuitable or unstable materials 
below design subgrades. The contractor must excavate to design subgrade, proof 
roll if necessary and then, if unsuitable or unstable materials are suspected, the 
site contractor shall notify the Construction Manager to allow the Geotechnical 
Engineer to inspect, confirm and direct the Site Contractor. The quantities 
removed shall be verified on a daily basis with the Construction Manager as the 
work proceeds. No claim for payment for the removal and replacement of 
unsuitable materials will be authorized unless this procedure is followed. The unit 
prices listed in the Form of Proposal will be used to adjust these allowances as 
required. Note that credit and add will use the same unit price and that units are to 
include all overhead, profit, etc. as listed in the Form of Proposal section called 
Unit Prices.  

 
52. As part of the as-built drawings that are to be submitted by the site contractor, a 

survey of both the existing and new storm water and sanitary systems shall be 
submitted.  The survey shall include the location, top of casting elevation, and 
invert elevations of all storm and sanitary structures. This survey shall be 
performed by a licensed surveyor. 

 
53. The Site Contractor shall provide unit prices for all site items listed on the Form 

of Proposal. 
 
54. The Site Contractor shall furnish, install and maintain the anti-tracking pads 
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shown on the site drawings.  The site contractor shall be responsible for the 
removal of any debris tracked on to any street from the construction site. 

 
55. The site contractor is responsible for dust and erosion control for the entire site 

over the duration of the project. 
 
56. The site contractor shall furnish and install all foundation drainage piping and all 

foundation waterproofing, 2" insulation and drainage composite as shown in the 
contract documents. 

 
57. The site contractor shall furnish and install the 2" rigid vertical portion of the 

perimeter insulation board against the exterior foundation walls.  The concrete 
contractor shall furnish and install the horizontal portion of the perimeter 
insulation indicated on this drawing.  After installing the vertical portion of the 
insulation, the site contractor shall backfill and grade the building floor slab area.  
Before placing the horizontal piece of insulation it shall be the responsibility of 
the concrete contractor to rake out and remove the subbase material that was 
installed and graded by the site contractor along the perimeter of the outside wall. 
The concrete contractor shall furnish and install all insulation under slabs.  

 
58. Unless technical specifications prohibit, branch conduit will be allowed below the 

slabs on grade.  After the general building contractor has installed the subbase 
material and graded an area in preparation for concrete placement and before the 
concrete contractor accepts this area, the electrical subcontractor working for the 
General Building Contractor may install branch conduits.  The electrical 
contractor shall rake out shallow trenches to install the branch conduit and shall 
re-grade the area after the conduits have been installed and before it is turned over 
to the concrete contractor.  There shall be no electrical conduits placed in the 
elevated slabs on metal deck. 

 
59. The site contractor shall furnish and install the concrete filled steel bollards. 
 
60. The site contractor is responsible for furnishing and installing all site signage and 

guardrails as shown on the site drawings. 
 
61. The site contractor shall furnish and install safety nosings as defined in the 

contract documents. 
 
62. The site contractor is to remove, and legally dispose of, all site demolition 

materials. Any excess excavated material that is not used as fill on the site shall be 
removed and disposed of off-site. Under no circumstances is any excess topsoil to 
be removed from the site.  

 
63. The site contractor shall be responsible for all aspects of the site work specifically 

included or implied to complete this project. The site contractor must understand 
the critical nature of the surrounding wetlands and natural environment and must 
not use the areas outside the Construction Limit Line [CLL] for staging, storage, 
access or any other reason without prior permission from the owner.  

 
64. 24-hour phone numbers and/or beepers of critical site supervisors and owners 

shall be provided to the construction manager in the event that emergency repairs 
are required of the existing erosion control measures. The contractor shall repair 
all failed and/or failing erosion control measures within 24 hours of notification 
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from the construction manager. No additional payments shall be made for 
maintenance, emergency repairs, preparation for storm events, reasonable 
supplements to the erosion control measures or costs associated with restoration 
of repaired or affected areas. 

 
65. All perimeter erosion control measures shall be in place and approved prior to any 

subgrade or ground disturbances, including tree stump removal.  
 

66. All erosion control measures must be installed fully and properly as per plans and 
specifications and must be regularly maintained for the life of the project. The site 
contractor shall be prepared to use appropriate preventative erosion control 
measures to manage anticipated storm events.  Such measures should include, but 
not be exclusive of, diversion berms, piping, sediment traps, filters, hay bales and 
silt fence. The site contractor shall keep an additional adequate stockpile of 
related erosion control materials on site to provide for immediate/emergency 
repairs to the designed erosion control systems. The site contractor shall install 
those additional materials as may be needed or as directed at no additional cost to 
the owner. 

 
67. The Site Contractor shall be responsible for complying with the DEEP General 

Permit for Discharge of Storm Water and Dewatering Wastewaters Associated 
with Construction Activities. The site contractor will be responsible for designing, 
executing and maintaining the erosion control plan contained in this permit 
application. The site contractor shall be responsible for providing a weekly report 
to be filed with the Town Conservation Commission and the Construction 
Manager. This contractor will also employ an independent inspector to make 
weekly inspections and inspections for incidences of rain that are 0.1" or greater. 
For purposes of determining amount of rainfall, this contractor will install a rain 
gauge on the site and read it daily. The record from this rain gauge will be kept by 
this contractor and copies provided to the Construction Manager on a weekly 
basis. The site contractor will pay all costs associated with employing the 
independent inspector, the design consultant and all associated fees for the permit.  

 
68. The Site Contractor shall strictly adhere to the current Connecticut Guidelines for 

Soil Erosion and Sediment Control while installing and maintaining all erosion 
control measures. This contractor shall be responsible for maintaining all erosion 
control systems until final acceptance of established turf. This contractor is 
responsible for the final removal and legal disposal of all erosion control systems 
and materials. 

 
69. The Site Contractor shall provide a blasting program prepared by an independent 

seismic surveying agency/firm approved by Town of  Glastonbury building 
department, fire marshal, Construction Manager and Architect prior to start of 
blasting operations. The independent seismic surveying agency/firm shall use 
surveying and monitoring instruments to accurately record blasting impacts along 
all property lines. Copies of these reports shall be submitted to the Construction 
Manager. 

 
70. The Site Contractor is responsible for quantifying the amounts of excavation and 

fill material required at the project and will also take into account the phasing of 
portions of the work, which may prevent the use of on-site materials for certain 
portions of the work. The Construction Manager and/or Owner will not assume 
any responsibility of errors made in the site contractor's calculation/estimates of 
excavation and fill materials required. The site contractor shall verify existing 
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contours prior to submitting their bid. 
 
71. The Site Contractor shall be responsible to cut the grass/weeds inside the entire 

construction work area and 2' along the outside of the construction and/or 
perimeter fence. The grass/weeds must be maintained at a maximum height of 6”. 

 
72. The Site Contractor shall be responsible for all traffic control and safety for safe 

access in and out of the project site during construction including any traffic 
control staff and/or police protection that may be necessary as per state and local 
regulation and laws. The concrete contractor shall be responsible for traffic 
control necessary during concrete pours. 

 
73. Stumps, tree litter, grubbing or brush debris or any other deleterious or waste 

materials must be removed from the site and disposed of legally and may not be 
buried on the site at any location including fill slopes.  

 
74. The Site Contractor shall work closely with the General Building Contractor and 

his subcontractors specific to concrete contractor to coordinate scheduling and 
installation of the concrete footings/foundations. It is understood that the concrete 
contractor shall give a minimum of 24 hour notice to the site contractor of specific 
footings/foundations to be excavated. (Note that the site contractor may not 
excavate for any footings/foundations unless proper notification is given). 

 
75. The site contractor is responsible for all work indicated on the site plans for a 

complete landscaping installation. If discrepancies occur between the planting 
schedule and the drawings, the greater of the quantity and quality will be required, 
unless specifically qualified elsewhere in the documents. 

 
76. The site contractor shall stake out planting areas and obtain Architect's approval 

of layout prior to planting. Remove all tags from plants only after acceptance by 
the Landscape Architect.  

 
77. The site contractor shall restore all disturbed areas due to construction activities.  
 
78. Topsoil shall be stockpiled on site and screened and/or amended as required by 

the site contractor. Excess topsoil is the property of the Owner and shall not be 
removed from the site without permission from the Owner. Topsoil shall be tested 
prior to placement for conformance with project requirements. Following 
placement of the topsoil, it shall be retested and amended as required by the site-
work contractor.  

 
79. The site contractor will be responsible for removing any excess unsuitable fill 

material from the site to a location of their choosing. 
 
80. The General Building Contractor’s subcontractor specific to the plumbing 

contractor is responsible for furnishing and installing the grease trap/interceptor. 
The site contractor is responsible for all excavation and backfill associated with 
installing this grease trap and all associated piping (inlet, outlet and vent). The 
plumbing contractor is responsible to furnish and install the piping within the 
building, from the building into the grease trap, and the exterior vent piping. The 
site contractor is responsible to furnish and install the outlet piping from the 
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grease trap, including all connections into the grease trap on the outlet side.  
 
81. The Site, and General Building Contractors subcontractors specific to Plumbing,  

Fire Protection, HVAC & electrical contractors shall provide the Construction 
Manager current as-built drawing(s) on a monthly basis. The As-built drawing(s) 
shall include all work completed to date, the size of the drawing(s) shall be 
30"x42". These drawing(s) shall be submitted each month with the contractors 
Pay Application. No Applications for Payment will be processed without the 
submission of the current as-built drawing(s). 

 
82. The site contractor will be responsible for re-establishing the wetland boundaries 

(State and Federal) for the entire project site until substantial completion. These 
areas are to be flagged and maintained in accordance with the Wetland Boundary 
submitted to the DEEP and the Army Corp of Engineers as shown on the Contract 
Documents. The site contractor shall hire a qualified firm to do this re-flagging of 
the wetland boundaries. The site-work contractor will assume full responsibility 
for establishing and maintaining these boundaries during all phases of the site 
construction.  

 
83. During the installation of the concrete foundations and slab on grade, the site and 

general building contractor shall work very closely together to minimize the 
exposure of the bottom of footings. During the Winter of  2013 - 2014, the site 
contractor shall be responsible to perform any snow/ice removal and to protect the 
subbase from frost until the concrete contractor is ready to place the foundation 
forms and pour the concrete. Once the general building contractor has started the 
installation of the forms and placement of concrete, it shall be the responsibility of 
the general building contractor  to protect the ground and concrete as specified in 
Section 033000 - Cast-In-Place Concrete, including slab-on-grade areas. It shall 
be the responsibility of the site contractor to protect the slopes, the footing 
trenches and remove any frost before backfilling foundation walls.  

 
84. Unless specifically noted otherwise, the site contractor shall provide all precast 

structures indicated on the Civil or Landscape Drawings.  
 
85. The Site Contractor shall excavate and backfill for the entire length of the main 

electrical, tele/data and cable distribution services from the street through the 
building into the Demarc Room. The General Building Contractor’s subcontractor 
specific to the electrical contractor shall provide all conduits.  

 
86. The General Building Contractor’s subcontractor specific to the roofing 

contractor is responsible for snow removal from all roofs in order to advance the 
work of its trade as well as the work of other trades. All snow shall be removed to 
the exterior of the building for its further removal by the site contractor.  

 
87. The intent of the site contractor bid package 101 is to cover all work associated 

with site, hardscape, landscaping, concrete pads, concrete bollards, concrete 
foundations for site lighting, concrete retaining walls, concrete ramps, etc.  This 
package is responsible for every aspect of the project other than the construction 
of the building.  However, this Bid Package 101 is responsible for the excavation 
of the building and utility excavation within the building.   
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88. Unless otherwise noted, the site contractor is responsible for all excavation and 

backfill in the interior of the new building/addition as required by the General 
Building Contractors subcontractors specific to concrete subcontractor, plumbing 
subcontractor, fire protection subcontractor, electrical subcontractor and HVAC 
subcontractor.  Each of the above subcontractors under the responsibility of the 
general building contractor shall provide line and grade including markings on the 
ground (line) to the site contractor for excavation.  Once the line and grade given 
to the site contractor, it shall be the responsibility of the site contractor to obtain 
the proper depth and location of the excavation required. The site contractor is 
responsible for the excavation and backfill of the trench work in accordance with 
the required compaction density noted in the contract documents.  All select 
materials required for bedding, cover and identification will be supplied by the 
site contractor in accordance with the contract documents.  Site Contractor will 
then furnish and install all special bedding or backfill material requirements for 
the installation of underground plumbing, fire protection, electrical or mechanical 
items located within the new building/addition(s) or exterior of the building that is 
specified in the MEP/FP specifications or shown on the MEP/FP drawings. Once 
backfill of trenches are completed inside of the building the site contractor is 
responsible for establishing rough grade.  General Building Contractor is 
responsible for furnishing and installing all subbase below the slab once accepting 
the elevation of rough grade provided by the site contractor. 

 
89. The Site Contractor shall be responsible for all dewatering associated with the 

excavation of Boat Ramp, Crew Launch, and all shoreline construction activities.  
This Bid Package contractor should pay particular attention to details A/W-102, 
B/W-301, B/W-501, A/W-501, with regard to the abutment wall which stipulates 
a bottom of footing Elev. +3.0, Top of Wall Elev. +10.0 with geotextile filter 
fabric and crushed stone placed at Elev. +2.0 to bottom of footing Elev. +3.0.  It is 
the contractor’s responsibility to evaluate and determine the constructability of 
this work and carry the necessary costs to achieve this work in their base bid.  As 
an example; if it is the contractor makes the determination that the excavation of 
this area will require a coffer dam in order to be successful in keeping the 
construction area clear of water infiltration or to better assist  dewatering 
operations while constructing this area, then the contractor shall carry the 
necessary cost to fund their determination as to their plan to perform the work.  
The plans clearly provide information as to the conditions on-site and the site is 
available for inspection prior to the issuance of bid so that bidders can understand 
the existing conditions of the site.  No additional costs to the project will be 
considered for dewatering these areas brought to your attention through these 
Special Instructions.  The data is present in the contract documents and the 
contractors shall be responsible for all means and methods of achieving the 
completion of the work as designed.  It is the contractor’s responsibility to fund 
their means and methods of achieving the design depicted in the contract 
documents. 

 
90. The Site Contractor shall be responsible for all work depicted in the contract 

documents.  Drawing S-2 provides the contractor community with the location of 
coordinate system to be utilized to establish survey control on-site.  Site 
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Contractor is responsible for establishing control off of the provided coordinate 
system. 

 
91.  The Site Contractor shall be responsible for the performance of their work scope 

in accordance with United States Army Corp of Engineers Permit Number NAE-
2004-507 as referenced in the contract documents. 

 
92. The Site Contractor shall be responsible for the performance of their work scope 

in accordance with Connecticut Department of Energy & Environmental 
Protection Permit No. 201106066-SB as referenced in the contract documents. 

 
93.  The Site Contractor shall be responsible for developing access for equipment  to 

support shoreline work including but not limited to excavation equipment, cranes, 
concrete equipment, etc. as needed to perform the work depicted in the contract 
documents.  Contractor shall pay particular attention to Shoreline Stabilization 
Plans, Crew Launch Plan, Boat Ramp Plan and understand that the work required 
in these areas needs to be sequenced and coordinated allowing access for the 
equipment needed to perform the work.  All cost associated with the performance 
of the work will be the responsibility of the contractor.  Therefore close attention 
should be allocated towards the development of a work plan allowing for the 
contractor to build access ramps into the work area for the equipment needed to 
perform the work. 

 
94. Site contractor (BP-101) shall be responsible for all of the retaining walls on-site.  

Site contractor is required to coordinate his work with the General Building 
contractor (BP-102).  Work Plan shall be developed between the parties in an 
effort to define the critical sequence of the work.  CM will participate in 
establishing this work plan with both contractors and final work plan details will 
be annexed to and made a part of the Level IV Construction schedule. 

 
95. Site contractor (BP-101) shall perform the work required on the shoreline in a 

manner avoiding the use of a barge in a tidal condition that could result in the 
barge to be grounded.  

 
96. At no time shall any barge be stored over intertidal flats, submerged aquatic 

vegetation or tidal wetland vegetation or in a location that interferes with 
navigation.  In the event any barge associated with the work authorized herein is 
grounded, no dragging or prop dredging shall occur to free the barge. 

 
97. Site Contractor cannot start any of the work at the shoreline until such time as he 

has received and acknowledges receipt of  by signature, Connecticut Department 
of Energy & Environmental Protection Permit # 201106066-SB and United States 
Army Corp. of Engineers Permit No. NAE 2004-507.  Upon receipt of this 
permit, site contractor is to review as ultimately he will become responsible for 
compliance with the requirements of this permit.  No work can commence until 
site contractor acknowledges receipt and understanding of these permits. 

 
98. Dragging the bottom with a spoil barge, scow, vessel, beam or similar equipment 

outside of the area authorized to be dredged or excavated by the permit in place is 
prohibited. 
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99. Sidecasting or in-water re-handling of dredged or excavated material is 

prohibited. 
 
100. Site Contractor shall be responsible for the development of a dewatering plan 

pursuant to CGS Section 22a-430 or 22a-6k.  Site contractor shall obtain all 
appropriate state, federal and local authorization any appropriate permit or 
authorization prior to the start of the work. 

 
101. Site Contractor is to provide the Construction Manager (CM) with Work Plan that 

defines the means and methods for all work associated with the shoreline. Said 
work plan shall include but not limited to limits of protection, dewatering plan, 
structural calculations for all sheeting and coffer dams, excavation within the tide 
limits, methods of compliance with USACE and DEEP permit conditions, etc.  
Work Plan must be approved prior to implementing the work on-site.  Contractor 
responsible for performing all work at the waterfront within the conditions 
approved by the DEEP Permit No. 201106066-SB and USACE Permit No. NAE-
2004-507. 

 
102.  Site Contractor is required to provide the Construction Manager (CM) with a 

Work Plan for all work within 25’ of the existing MDC water line and/or work 
adjacent to or within the MDC Easements prior to the start of any work in these 
areas. 

 
103. Contractor is to provide Work Plan confirming construction traffic routing.  Be 

advised that construction traffic should be routed away from existing MDC HP 
waterline whenever possible.  Contractor shall include re-routing of temporary 
construction entrance when needed to build the new entranceway. 

 
104. Contractor is responsible for all site concrete foundation work including but not 

limited to walls shown on drawing SS102, SS103, SS104, SS301, SS302, SS501, 
generally all concrete slabs, stairs, piers, columns, walls, ramps, footings, tie 
beams, curbs, seat walls, bollards, etc. and other than the actual walls of the 
building which would fall under the General Building Bid Package. 

 
105. Site Contractor shall be responsible to carry the cost associated with providing 

materials, labor and equipment to install and maintain 1,856 lf of temporary 
construction fence 8’ tall with a 20’ construction entrance gate.  Location of this 
entrance gate is scheduled to be the designated main entrance area.  However, 
when constructing the main entrance area, site contractor shall be responsible to 
relocate the temporary construction entrance until new entrance way has been 
completed.  This could result in as many as three (3) remobilizations of the gates.  

 
106. Site Contractor shall be responsible for providing the Construction Manager with  

Work Plan outlining the contractors plan to utilize excavation supports systems.  
Said plan shall include design of systems by a registered Professional Structural 
Engineer licensed in the state of Connecticut.  Other than the design completed by 
a licensed professional engineer the Contractors work plan shall include a 
narrative describing their means, methods and sequencing required to put the 
designed plan into operation.  Work Plan shall be required for all excavation 
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supports including but not limited trench shoring, marine shoring, marine 
excavation, dredging, use of barge, crane operations, ice hammer operations from 
either barge or land, slope stabilization work, floating turbidity curtains, coffer 
dam - sheet pile installations, coffer dam - sheet pile bracing, coffer dam sheet 
pile walers, coffer dam – sheet pile struts, dewatering shafts, soldier piles, 
lagging, walers, struts, shores and tie back anchors, etc.  Work Plan shall define 
the design, supporting calculations for the design and the means and methods for 
the application of design inclusive of the equipment calculations for 
accomplishing the work operations. 

 
107. Site Contractor shall be responsible for providing temporary toilets for the entire 

population of construction personnel on-site. 
 

108. Site Contractor shall be responsible for all excavation for the building foundation, 
and underslab trenching within the building.  Site Contractor shall provide the 
final subgrade within the building at the elevation prior to the subbase materials 
for the slab.  Subbase materials and slab preparation will be by the general 
building contractor. 

 
109. All select fill, bedding, cover and identification materials required for underslab 

preparation will be provided by the general building contractor for the site 
contractor to place. 

 
110. Site Contractor is responsible for excavation of all site utility work and is to 

coordinate with the General Building Contractor. 
 
111. The General Building Contractor shall be responsible for all layout required for 

the building.  Baseline control has been established by the Site Contractor and can 
be utilized for the layout of the building.  It is the General Building Contractors 
responsibility to confirm the baseline survey control established in the field by the 
Site Contractor prior to utilizing same for control of the building layout. 

 
112. The intent of these Special Instructions is to alert the Bidding Contractor as to just 

some of the project scope requirements and is not intended to represent a full and 
complete list of the Bidders scope.  The bidder remains responsible for all scope 
defined by the contract documents and as assigned through the Bid Package 
Document.  All of the Contractors scope is to be complete, operational and 
meeting approvals through inspection process.  Any and all Non-conforming 
work performed needs to be remediated through the NCN process and gaining 
final approval resulting in conformance of work. 

 
 
 

END OF BID PACKAGE 101
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GLASTONBURY RIVERFRONT PARK 
PHASE TWO IMPROVEMENTS 

GLASTONBURY, CONNECTICUT 
PROJECT # GL-201-22 

 
BID PACKAGE NO. 102 
GENERAL BUILDING 

 

III. SCOPE OF WORK 
 
B. The following documents are included in this Scope of Work and this Trade Contractor is 

responsible for complying with all of these documents in completing the work described 
in paragraph IB and II: 
 
000101   Title Page 
000110  Table of Contents 
000115  List of Drawings 
001100  Invitation to Bid 
002100  Instruction to Bidders 
002400  Bid Packages 
003113  Schedule   
003132  Geotechnical Data & Geotechnical Reports 
004100  Form of Proposal 
005200  Form of Agreement 
005223  Owner / CM Agreement 
006100  Performance and Payment Bonds 
006200  Code of Ethics and Acknowledgement Form 
006313  Bidders Prebid Requests for Information (Prebid RFI Form) 
006325  Substitution Request Form (during construction) 
007200  General Conditions 
007316  Sample Certificate of Insurance 
007343  Wage and Hour Rates 
011000  Summary 
011100  CM Summary of Work 
012100  Allowances 
012200  Unit Prices 
012300  Alternates 
012900  Payment Procedures 
013116  Coordination Drawings Procedure 
013500  Special Project Requirements 
015000  Temporary Facilities and Control 
015639  Temporary Tree and Plant Protection 
017413  Project Cleanliness 
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017420  Construction Waste Management Plan 
017423  Interim Phase / Final Cleaning 
017700  Closeout Procedure 
017823  Operation and Maintenance Data 
017829  Final Site Survey 
018120  Construction Indoor Air Quality (IAQ) Management Plan 

 B. SPECIFIC: 

Furnish all labor, materials and equipment necessary to complete all work this is 
described in the following Sections of the Specifications, or is shown on the drawings 
and relates to one of the following Specification Sections but is not referenced in a 
Specification Section.  This Scope of Work also includes any work indicated on the 
Drawings to be completed by this Trade Contractor unless modified by addendum, 
Paragraph II (Special Instructions) or Paragraph III (Exclusions). 

032100  Concrete Reinforcing  
033000  Cast-in-Place Concrete  
042000  Unit Masonry 
050513  Factory-Applied Coatings for Metal 
051223  Structural Steel 
053100  Steel Floor Deck 
053200  Steel Roof Deck 
054000  Cold-Formed Metal Framing 
054400  Cold-Formed Metal Trusses 
055000  Metal Fabrications 
055100  Metal Stairs 
055213  Pipe and Tube Railings 
055213.03 Site Pipe and Tube Railings 
061000  Rough Carpentry 
061063  Exterior Rough Carpentry 
061600  Sheathing 
062013  Exterior Finish Carpentry 
064023  Interior Finish Carpentry 
071700  Bentonite Waterproofing 
072100  Thermal Insulation 
072713  Modified Bituminous Sheet Air Barrier 
072726  Fluid-Applied Membrane Air Barriers 
073113  Asphalt Shingles 
074600  Siding 
075419  Polyvinyl-Chloride (PVC) Roofing  
076200  Sheet Metal Flashing and Trim 
077253  Snow Guards 
078123  intumescent Fireproofing 
078413  Penetration Firestopping 
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079200  Joint Sealants 
079500  Expansion Control 
081113  Hollow Metal Doors and Frames 
081433  Stile and Rail Wood Doors 
083113  Access Doors and Frames 
083313  Coiling Counter Doors 
083323  Overhead Coiling Doors 
083613  Sectional Doors 
084113  Aluminum Entrances and Storefronts 
085200  Wood Windows 
087111  Door Hardware 
088000  Glazing 
088300  Mirrors 
089119  Fixed Louvers 
092216  Non-Structural Metal Framing 
092900  Gypsum Board 
093000  Tiling 
095113  Acoustical Panel Ceilings 
096400  Wood Flooring 
096513  Resilient Base and Accessories 
096519  Resilient Tile Flooring 
096813  Tile Carpeting 
097733  Sanitary Wall Panels 
099123  Interior Painting 
099600  High Performance Coatings 
101100  Visual Display Surfaces 
101400  Panel Signage 
102113  Toilet Compartments 
102800  Toilet, Bath and Laundry Accessories 
104400  Safety Specialties 
114000  Food Service Equipment 
122413  Roller Window Shades 
123661  Simulated Stone Countertops 
124813  Entrance Floor Mats and Frames 
142100  Electric Traction Elevators 
210500  Common Work Results for Fire Suppression 
210548  Seismic Controls for Fire Suppression Systems 
211300  Fire Suppression Sprinkler System 
220510  Plumbing General Conditions 
220516  Expansion Fittings and Loops for Plumbing Piping 
220519  Meters and Gages for Plumbing Piping 
220548  Vibration & Seismic Controls for Plumbing Systems 
220553  Identification for Plumbing Piping and Equipment 
220719  Plumbing Piping Insulation 
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221005  Plumbing Piping 
221006  Plumbing Piping Specialties 
221250  Natural Gas Piping 
223000  Plumbing Equipment  
224000  Plumbing Fixtures 
230500  Mechanical General Conditions 
230513  Common Motor Requirements for HVAC Equipment 
230519  Meters and Gages for HVAC Piping 
230548  Vibration and Seismic Controls for HVAC Systems 
230553  Identification for HVAC Piping and Equipment 
230593  Testing, Adjusting and Balancing for HVAC 
230713  Duct Insulation 
230716  HVAC Equipment Insulation  
230719  HVAC Piping Insulation 
230913  Instrumentation and Controls for HVAC 
230923  Direct-Digital Control System for HVAC 
230993  Sequence of Operations for HVAC Controls 
232113  Hydronic Piping 
232112  Radiant Heating Hydronic Piping 
232114  Hydronic Specialties 
232123  Hydronic Pumps 
232300  Refrigerant Piping 
233100  HVAC Ducts and Casings 
233300  Air Duct Accessories 
233416  Centrifugal HVAC Fans 
233423  HVAC Power Ventilators 
233700  Air Outlets and Inlets 
233813  Commercial-Kitchen Hoods 
235100  Breechings, Chimneys, and Stacks 
235240  Condensing Hot Water Boilers 
235400  Furnaces 
236213  Packaged Air-Cooled Refrigerant Compressor and Condenser Units 
237201  Energy Recovery Ventilators 
237213  Air-to-Air Energy Recovery Units 
238101  Terminal Heat Transfer Units 
238216  Air Coils 
260001  Electrical General Conditions 
260100  Site General Electrical 
260600  Site Basic Electrical Materials and Methods 
260519  Low-Voltage Power Conductors & Cables (600V & Less) 
260526  Grounding and Bonding for Electrical Systems 
260529  Hangers and Supports for Electrical Systems 
260534  Conduit 
260537  Boxes 
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260553  Identification for Electrical Systems  
260919  Enclosed Contactors 
260923  Lighting Control Devices 
262400  Site Service and Distribution 
262413  Switchboards 
262416  Panelboards 
262701  Electrical Service Entrance 
262717  Equipment Wiring 
262726  Wiring Devices 
262813  Fuses 
262817  Enclosed Circuit Breakers 
262818  Enclosed Switches 
265100  Interior Lighting 
265600  Exterior Lighting 
265601  Site Lighting 
265668  Exterior Athletic Lighting 
281300  Access Control 
283100  Fire Detection and Alarm  

 
IV. SPECIAL INSTRUCTIONS 

 
1. No gasoline or diesel driven equipment will be allowed inside the new building. 

Material handling equipment shall either be hand operated (moved by human 
beings) or propane propelled. However, the use of propane propelled equipment 
is strictly forbidden when the building is being occupied for its intended 
purpose. When propane propelled is used, the contractor shall provide 
ventilation to remove exhaust fumes. The contractor shall also be responsible 
for any repairs, replacement, or deleterious effects to all flooring and other 
construction that this equipment comes in contact with. 

 

2. All site-work and other exterior work performed by other contractors shall be 
done between 7:00 a.m. and 5:00 p.m. on weekdays and between 8:00  a.m. and 
4:00 p.m. on Saturday. No exterior work will be permitted on Sundays. 

 

3. Overhead and profit for any and all allowances listed in the Contract Documents 
shall be included in the base bid of the contractor responsible for the 
allowance(s). 

 
4.  All contractors are responsible for keeping the jobsite clean of debris and 

rubbish as outlined in the “Project Cleanliness”, Spec. Section 017413. 
 
 
5.  All Trade Contractors shall review the local requirements with the Fire Marshal 

regarding all conditions and requirements for storing flammable materials on-
site including means for temporary heat and must strictly comply. 
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6.  Operations and Maintenance Manuals shall be submitted for review no later 
than sixty (60) days after receipt of approved submittals(s). An amount of 
$15,000 shall be included on each contractor's Schedule of Values whose 
contract requires submission and acceptance of Operations and Maintenance 
Manuals. None of this amount will be paid to the contractor until that contractor 
has submitted all required Operations and Maintenance Manuals complete. All 
Trade Contractors shall include in their Schedule of Values individual line items 
for Warranties, O&M Manuals and other close-out requirements. Trade 
Contractors will not receive payment for any portion of these line items until all 
requirements of that line item have been completed to the satisfaction of the 
Construction Manager. 

 
7.  All contractors shall note that when submitting change order requests the cost of 

the payment and performance bond is not to be included in the individual 
change order request. Any additional bond payments that the contractor has to 
make due to any increases in their contract sum will be submitted as a separate 
change order at the end of the project. The contractor shall produce an original 
invoice from their bonding company for any increases paid beyond the original 
bond as a result of added work, and this information will used as the basis for 
this change order. Additional overhead and profit will not be allowed. 

 
8.  All contractors shall note that when preparing change orders for time and 

material work, all costs for small tools are included in the overhead and profit 
percentages allowed by contract. Small tool allowance is not to be added as a 
separate percentage. Any specific equipment rented for the time and material 
work can be billed based on invoices for the rental of the equipment. A small 
tool shall be defined as a tool with a replacement value of $500.00 or less and 
shall consist of tools used on a daily basis in the normal performance of their 
work and shall include items such as extension cords, ladders, hoses, etc. 

 
9.  When pricing change order work, the trade contractor shall not include separate 

lines for incidental labor items such as as-built drawings, clean-up, safety, etc. 
These items are to be included as part of the allowed percentage for overhead 
and profit. 

 
10.  Each trade contractor is to closely review all of the alternates listed in Section 

012300 - Alternates and on the Form of Proposal. Each trade contractor shall 
submit an alternate price for those alternates that affect their work. 

 
11.  Each trade contractor is responsible for the accomplishment of the Finish 

Schedule as it pertains to their work. 
 
12.  All trade contractors shall note the requirements of Section 017420 – 

Construction Waste Management. It is critical that all contractors comply with 
this specification section and with the Construction Waste Management Plan 
prepared by the Construction Manager. The General Building Contractor will be 
providing dumpsters for all construction waste related to the building.  Site 
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Contractor will provide all dumpsters in support of his site scope and in 
accordance with the Construction Waste Management Section 017420. 

 
13.  The Site Contractor shall provide dumpsters at the jobsite to be used for his 

work.  The General Building Contractor shall provide dumpsters at the jobsite to 
be used for his work.    

 
14.  On any drawing where a wall tag does not match a wall thickness, the contractor 

shall bid according to the wall tag designation. NOTE: Drawings should not be 
scaled when trying to determine the wall thickness. 

 
15.   This contractor shall include all filings, fees, permits and certificates required 

by town, area and state authorities having jurisdiction for approval of this work. 
Fees payable to Town of  Glastonbury (only) will be waived.  The General 
Building Permit will be obtained by the General Building Contractor with 
assistance from the Construction Manager.  The General Building Contractor 
will pay the State Education Fee (26 cents per thousand dollars) Permit Fee.  
The local Building Permit Fee will be waived by the Town of Glastonbury.   
Inspections will be in accordance with the contract documents.   

 
16.  Regarding Safety, OSHA, etc. any trade contractor causing a hazard shall be 

responsible to fix the hazard. 
 
17.  Critical submittals are due in the office of the Construction Manager within ten 

(10) working days of receipt of the Limited Notice to Proceed. All other 
submittals are due in the office of the Construction Manager within thirty (30) 
working days of receipt of the Limited Notice to Proceed. Once submittals are 
approved, the Construction Manager will make available copies of approved 
submittals for all applicable Contractors who may require them for coordination 
of their work. However it is the sole responsibility of each Trade Contractor to 
ascertain any and all coordination requirements between the work of its Bid 
Package and the work of all other applicable Bid Packages. 

 
18.  All contractors shall maintain a full-time Superintendent at the jobsite during 

any time in which their employees or subcontractors are on site or involved on 
the project. This Superintendent will be responsible to attend all Coordination 
Meetings as scheduled by the Construction Manager’s Project Manager and 
have the authority to make decisions. This Superintendent will further be 
equipped with Sprint/Nextel digital walkie-talkie phone for two-way cellular 
phone communication with O&G Industries and other trades in lieu of walkie-
talkies. 

 
19.  General Building Contractor’s foreman or superintendent will provide O&G's 

superintendent with a copy of their Daily Field Report indicating work force and 
manpower quantities for all associated building trades including general 
building contractors, scope of work and work completed as it relates to job 
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schedule, job conditions, inspections ordered, inspections obtained, visitors, 
material deliveries, etc.  This report will list each employee on site by name, 
where they worked and what tasks they performed.  This report must be 
submitted no later than 10:00 a.m. the following day. Failure to submit a report 
will result in a $50.00 fine. Should a subtrade contractor of a trade contractor 
arrive on site to complete work and the trade contractor does not have 
supervision on site, the Construction Manager may refuse the subtrade 
contractor site access or may allow the subtrade contractor to work but will 
charge the trade contractor a supervision charge of $90.00 for each hour the 
subcontractor is on site. 

 
20.  Within five (5) working days of receipt of the Limited Notice to Proceed, a 

schedule of submittals shall be submitted to Construction Manager for review 
and approval. This schedule shall include a complete listing of all shop 
drawings, samples, manufacturer’s data, warranties/guarantees, O&M Manuals, 
etc. required by the specifications to be submitted for review. The trade 
contractor shall also include a target submission date for each item listed which 
will be consistent with the project milestone schedule requirements. Failure to 
provide a satisfactory schedule shall result in all payment applications being 
held in abeyance until such time as the satisfactory schedule is submitted and 
accepted by the Construction Manager. 

 
21.  Within ten (10) working days of receipt of the Limited Notice to Proceed, all 

contractors shall furnish the following: 
 

a.  List of proposed contractors and vendors. 
b.  A schedule of values for billing purposes broken down with individual line 
 items for each major component of the work. This schedule of values shall be 
 subject to review and approval by the Construction Manager. 
c.  A man-loaded construction schedule shall be submitted to the Construction 
 Manager for review. This schedule shall minimally meet the requirements of 
 the Project Schedule and the bid documents. The schedule shall be updated 
 monthly to indicate progress and submitted with contractor's requisition for 
 payment. 

 
22.  The successful bidder shall be responsible for purchasing any required sets of 

project documents and bear costs for same. The Owner will not be providing 
any sets of project documents. 

 
23.  Listed below is an outline of how the warranties/guarantees and equipment 

maintenance will be handled for this project: 
 

For all major mechanical and electrical equipment including but not limited to 
boilers, circulation pumps, domestic hot water heating tanks, generators, fire 
pumps, switchgear, air-handlers, cabinet unit heaters, unit ventilators, fans, light 
fixtures and other electrical devices, temperature control building management 
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systems, fire alarm, and security systems, the warranties and guarantees on 
these pieces of equipment will commence after the equipment has been put into 
permanent operating mode, the owner’s training, if required, has been given and 
accepted, the operations and maintenance manuals have been submitted and 
approved, and finally, until all aspects of the commissioning of the respective 
system are complete and accepted by the Design Community and Owner.  

 
The maintenance of these pieces of equipment will be the responsibility of the 
contractor for a period of one (1) year from the time warranties/guarantees 
commence or to the completion of the entire construction project, whichever is 
later. 

 
All warranties on new roof areas shall not commence until all of the roof areas 
on the entire building are complete and the roof areas have been inspected by 
the roofing manufacturer for compliance with the manufacturer’s warranty.  

 
The roofing contractor shall include in his bid any additional costs that may 
occur as a result of starting all of the roof warranties at the same time.  The 
warranties and guarantees on all food service equipment shall commence when 
the owner occupies the new Kitchen. The owner will be responsible for 
maintaining the equipment after the date of occupancy of the Kitchen. 
 

24.  All trade contractors shall perform their work in compliance with Section 
018120 - Construction Indoor Air Quality Program prepared by O&G Industries 
included in the bid documents. O&G Industries will conduct a pre-construction 
conference to explain this IAQ Program and familiarize all trade contractors of 
their duties for meeting the goals of the program during construction. 

 
25.  All contractors shall refer to Section 017423 - Final/Interim Phase Cleaning for 

their responsibilities regarding final and interim phase cleaning on this project. 
 
26.  With the exception of the HVAC contractor, all contractors should note that the 

CADD files of drawings can be provided at no cost for shop drawings and/or as-
built use by contractors if desired. The Architect/Engineer will require 
contractors to sign a release for use of these documents. 

 
27.  Each contractor shall be responsible for understanding the occupational 

classifications (refer to Department of Labor Informational Bulletin included in 
Section 007343) of the work to be performed within their assigned scope and 
shall include all costs associated with employing the correct classification of 
worker and for paying the correct prevailing wage. For example, each trade 
contractor responsible for patching partitions/ceilings shall employ workers who 
specialize in this work to perform all required patching, e.g. mason to patch 
masonry, carpenter and taper to patch drywall and lathers to patch plaster. 

 
28.  All Trade Contractors shall be responsible for submitting certain contractual and 
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procedural documents using the Management Information System (MIS) 
established by the Construction Manager. The MIS shall be Primavera Contract 
Manager (Expedition) 12.0. The documents required to be submitted are: 

 
a. Schedule of Values (SOV) 
b. Applications for Payment (Requisitions) 
c. Requests for Information 

 
Upon contract award, the necessary forms for accessing the MIS shall be 
provided by the Construction Manager to the Trade Contractor. Trade 
Contractors will be able to access the MIS through the internet. If necessary, 
arrangements can be made to allow access to the MIS from the O&G field 
office. Each trade contractor shall include in their bid any costs that they might 
consider necessary for compliance with this requirement.  Trade Contractor 
shall establish an agreed Schedule of Values (SOV) with the Construction 
Manager and enter it online to the MIS. This will be used each time a monthly 
pay application is submitted. 
 

29.  All RFI’s shall be transmitted through the Construction Manager. 
 
30.  There shall be no direct contact with the Architect or Engineer unless approved 

by the Construction Manager. Otherwise, all communication will be through the 
Construction Manager. 

 
31.  All materials being furnished for this project to be installed by another trade 

contractor shall be delivered to the jobsite at a location to be determined by the 
Construction Manager. 

 
32. The General Building Contractor shall be responsible for all layout required for 

the building.  Baseline control has been established by the Site Contractor and 
can be utilized for the layout of the building.  It is the General Building 
Contractors responsibility to confirm the baseline survey control established in 
the field by the Site Contractor prior to utilizing same for control of the building 
layout. 

 
33. The General Building Contractor is responsible for installing all concrete in the 

metal pan stairs as shown on the architectural drawings.  This concrete is to be 
scheduled as a separate pour, i.e. not to be poured at the same time as either the 
slab on grade or slab on metal deck.  

 
34. The General Building Contractor is responsible for OSHA protection of new 

metal pan stair infills prior to concrete placement. General Building Contractor 
shall remove all temporary stair infills prior to the placement of concrete fill at 
the stairs. The general building contractor is also responsible for providing 
OSHA compliant fall protection and handrail at each new stair and shall 
maintain until the new guard/handrails are installed. The General Building  
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Contractor is responsible for the removal and disposal of this temporary 
protection. 

 
35. The general building contractor shall be responsible for all winter protection 

required for concrete operations as well as building operations.  General 
Building Contractor shall provide a work plan outlining his means and methods 
for providing required winter protection to the Construction Manager for review 
and approval.  Said winter protection shall be provided as required by the limits 
of the materials being installed through the winter period.  Some methods of 
winter protection shall require the performance of fire watch after hours.  If 
General Building Contractor elects to utilize a method of open flame and/or a 
method that will require fire watch, then said general building contractor will be 
required to perform fire watch for after construction hours at his own cost. 

 
36. As the General Building Contractor is responsible for all work required in the 

building area, he shall communicate with his concrete and masonry 
subcontractors as to the required materials needed to be procure such as but not 
limited to dovetail slots, lintels, embeds, rebar, anchor bolts, etc.  It is important 
that the general building contractor manage their subcontractor community in an 
effort not to delay the progress of the work. 

 
37. As the General Building Contractor is responsible for all of the work required in 

the building area, he shall communicate with his Structural Steel subcontractor 
as to the required materials needed to be procured on-site that may be used by 
other subcontractors. 

 
38. As the General Building Contractor is responsible for all of the work required in 

the building area, he shall communicate with his subcontractor community as to 
all of the material submittals that need to be submitted on-site.  The general 
building contractor is responsible for all of the submittals required to be 
submitted.  Submittal Schedule shall be submitted to the Construction Manager 
within two weeks of notice of award. 

 
39. The General Building Contractor shall communicate with his subcontractor 

community all penetration locations and see to it that the penetration layout in 
walls is performed prior to the pouring of walls.  The general building 
contractor is further required to coordinate all slab penetrations, sleeves and box 
out prior to the pour sequence.  General Building Contractor shall provide a 
Work Plan to the Construction Manager outlining all of these penetrations 
inclusive of elevation and size of penetration prior to the performance of work. 

 
40. The General Building Contractor and their subcontractor community will be 

responsible for attending weekly progress and coordination meetings on-site 
with the CM.  These meetings are mandatory and all must attend. 
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41. The General Building Contractor shall be responsible for providing dumpsters 
on-site in support of his scope of work.  Site Contractor will also be providing 
dumpsters on-site in support of his scope of work. 

 
42. The General Building Contractor shall provide the CM with a work plan 

outlining their structural steel erection plan inclusive of but not limited to crane 
pick locations, size of crane, steel staging area, designation of pick weights, 
designation of pick distances, longest distance and weight pick, crane load 
chart, erection sequence, calculation showing pick loads, distances in 
association with  crane load chart compliance and in accordance with O&G 
Health and Safety Plan,  crane submittal,  crane inspection reports, crane history 
reports, operators credentials, crane pad density requirements, daily crane 
inspection reports, etc.  Any and all critical picks will require to be designed by 
a professional structural engineer licensed in the State of Connecticut.  Critical 
Pick design drawings are to be stamped by a professional structural engineer 
licensed in the State of Connecticut. 

 
43. Foundation Excavation shall be the responsibility of the Site Contractor. 

General Building Contractor shall provide line and grade to the site contractor 
as well as offset control so that the site contractor can complete the excavation 
of the building.  General Building Contractor is required to manage the 
excavation process so that the building excavation is completed in accordance 
with the contract documents.   

 
44. General Building Contractor shall be responsible for layout of all underslab 

utilities and communicate with the Site Contractor the trenching requirements.  
All select bedding, cover and identification materials will be provided by the 
general building contractor.  All select and structural fill required for the 
building will be provided by the general building contractor. 

 
45. The general building contractor shall install concrete slabs within specified 

tolerances.  The general building contractor shall include in their base bid 
proposal the cost of employing an independent testing laboratory to perform 
floor flatness and floor levelness testing using a dipstick floor profiler.  All 
testing shall be completed within 72 hours of pouring of each portion of the 
floor slab, the result shall be given to the Construction Manager together with a 
summary from the testing laboratory stating whether or not the concrete slab is 
within the specified limits to floor flatness and floor levelness.  Any corrective 
work necessary to obtain the acceptance of the concrete slabs shall be 
performed by the concrete contractor in a timely manner so as not to impact the 
construction schedule or sequence.  The general building contractor will not be 
entitled to any change order for cost incurred for this corrective work.  It is the 
responsibility of the concrete trade contractor to coordinate any curing and 
sealing compounds to be used with the flooring contractor to verify 
compatibility with flooring adhesives to be used. 
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46. The general building  contractor will be responsible for curing and eliminating 
curling. If the slabs curl and the measured flatness of the floors affects the floor 
covering installation, then the concrete contractor will be responsible for 
grinding and patching floors so that the flooring can be installed within the floor 
covering manufacturer's tolerances. 

 
47. For all elevated floor slabs, elevator shafts and stairways, the general building 

contractor shall furnish and install guardrails at the perimeter that meet OSHA 
requirements for the duration of their scope of work. At the completion of the 
structural steel contractor work, all of these guardrails shall be removed and 
replaced with wooden guardrails by the general building contractor. These 
wooden guardrails shall be maintained by the general building contractor until 
the guardrails are no longer required. 

 
48. For all new flat roof areas, the general building contractor shall furnish and 

install a guardrail at the perimeter of the roof that meets OSHA requirements. 
This guardrail shall be maintained by the general building contractor until the 
guardrails are no longer required.  

 
49. All steel components for the building and steel project such as but not limited to 

embeds, dovetail slots, anchor bolts, foundation anchors, masonry column 
anchors shall be the responsibility of the general building contractor. 

 
50. All Site Electrical shall be the responsibility of the general building contractor.  

Trenching for all site lighting electrical and general utilities shall be the 
responsibility of the site contractor. 

 
51. All hoisting in the accomplishment of the general building contractors scope of 

work will be the responsibility of the general building contractor. 
 
52. All concrete shown on the Site Structural Drawings (SS-Drawings) shall be the 

responsibility of the site contractor.  All concrete shown on the structural 
drawings (S-Drawings) shall be the responsibility of  the general building 
contractor. 

 
53. The General Building Contractor is responsible for all work associated with the 

Building Construction.  The only scope not included in the general building 
contractors scope is the excavation for the building, trenching for site utilities.  
The Site contractor will rough grade the building slab upon completion of the 
trenching and backfill for the underground utilities.  Slab preparation inclusive 
of providing subbase materials, labor and equipment to prepare the slab area for 
pouring will be the responsibility of the general building contractor. 

 
54. The site contractor shall provide and maintain a minimum of two vertical 

control points (benchmarks) for use in establishing elevations for all of the 
sitework and for the building additions. As each new area of construction is 
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started, the site contractor shall have a licensed land surveyor install a minimum 
of two baselines (exact locations to be agreed upon with the Construction 
Manager) at the new additions. Before any concrete foundation work begins, the 
site contractor shall submit a drawing prepared by his licensed land surveyor 
showing the relationship of the control lines to the existing building column 
lines. This drawing shall be provided to the concrete contractor for his use. 
From the vertical control points established by the Owner, the site contractor 
shall also provide a benchmark at each building addition location to be used by 
the concrete contractor. 

 
55. Unless otherwise noted, the site contractor is responsible for all excavation and 

backfill on the interior of the new building/addition as required by the General 
Building Contractors subcontractors specific to concrete subcontractor, 
plumbing subcontractor, fire protection subcontractor, and HVAC 
subcontractor.  Each of the above contractors shall provide line and grade 
including markings on the ground (line) to the site contractor for excavation.  
With the line and grade given to the site contractor, it shall be the responsibility 
of the site contractor to obtain the proper depth and location of the excavation 
required. The site contractor is responsible for furnishing and installing all 
special bedding or backfill material requirements for the installation of 
underground plumbing, fire protection or mechanical items located within the 
new building/addition(s) or exterior of the building that is specified in the 
plumbing/mechanical specifications or shown on the plumbing/mechanical 
drawings. The plumbing and HVAC contractors are responsible for the special 
bedding/backfill requirements for their underslab work located within the 
existing building. 

 
56. Unless technical specifications prohibit, branch conduit will be allowed below 

the slabs on grade.  After the site contractor has installed the subbase material 
and graded an area in preparation for concrete placement and before the 
concrete contractor accepts this area, the electrical subcontractor working for 
the General Building Contractor may install branch conduits.  The electrical 
contractor shall rake out shallow trenches to install the branch conduit and shall 
re-grade the area after the conduits have been installed and before it is turned 
over to the concrete contractor.  There shall be no electrical conduits placed in 
the elevated slabs on metal deck. 

 
57. The Site Contractor shall work closely with the General Building Contractor 

and his subcontractors specific to concrete contractor to coordinate scheduling 
and installation of the concrete footings/foundations. It is understood that the 
concrete contractor shall give a minimum of 24 hour notice to the site contractor 
of specific footings/foundations to be excavated. (Note that the site contractor 
may not excavate for any footings/foundations unless proper notification is 
given). 

 
58. The General Building Contractor’s subcontractor specific to the plumbing 

contractor is responsible for furnishing and installing the grease trap/interceptor. 
The site contractor is responsible for all excavation and backfill associated with 
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installing this grease trap and all associated piping (inlet, outlet and vent). The 
plumbing contractor is responsible to furnish and install the piping within the 
building, from the building into the grease trap, and the exterior vent piping. 
The site contractor is responsible to furnish and install the outlet piping from the 
grease trap, including all connections into the grease trap on the outlet side. 

 
59. The Site, and General Building Contractors subcontractors specific to Plumbing,  

Fire Protection, HVAC & electrical contractors shall provide the Construction 
Manager current as-built drawing(s) on a monthly basis. The As-built 
drawing(s) shall include all work completed to date, the size of the drawing(s) 
shall be 30"x42". These drawing(s) shall be submitted each month with the 
contractors Pay Application. No Applications for Payment will be processed 
without the submission of the current as-built drawing(s). 

 
60. During the installation of the concrete foundations and slab on grade, the site 

and general building contractor shall work very closely together to minimize 
the exposure of the bottom of footings. During the Winter of  2013 - 2014, the 
site contractor shall be responsible to perform any snow/ice removal and to 
protect the subbase from frost until the concrete contractor is ready to place the 
foundation forms and pour the concrete. Once the general building contractor 
has started the installation of the forms and placement of concrete, it shall be 
the responsibility of the general building contractor  to protect the ground and 
concrete as specified in Section 033000 - Cast-In-Place Concrete, including 
slab-on-grade areas. It shall be the responsibility of the site contractor to 
protect the slopes, the footing trenches and remove any frost before backfilling 
foundation walls. 

 
61. The Site Contractor shall excavate and backfill for the entire length of the main 

electrical, tele/data and cable distribution services from the street through the 
building into the Demarc Room. The General Building Contractor’s 
subcontractor specific to the electrical contractor shall provide all conduits. 

 
62. The General Building Contractor’s subcontractor specific to the roofing 

contractor is responsible for snow removal from all roofs in order to advance 
the work of its trade as well as the work of other trades. All snow shall be 
removed to the exterior of the building for its further removal by the site 
contractor. 

 
63. The intent of the site contractor bid package 101 is to cover all work associated 

with site, hardscape, landscaping, concrete pads, concrete bollards, concrete 
foundations for site lighting, concrete retaining walls, concrete ramps, etc.  
This package is responsible for every aspect of the project other than the 
construction of the building.  However, this Bid Package 101 is responsible for 
the excavation of the building and utility excavation within the building.   

 
64. Unless otherwise noted, the site contractor is responsible for all excavation and 

backfill on the interior of the new building as required by the general building 
contractors subcontractors specific to the concrete contractor, plumbing 
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contractor, fire protection contractor, and HVAC contractor.  Each of the above 
contractors shall provide line and grade including markings on the ground 
(line) to the site contractor for excavation.  With the line and grade given to the 
site contractor, it shall be the responsibility of the site contractor to obtain the 
proper depth and location of the excavation required. The site contractor is 
responsible for furnishing and installing all special bedding or backfill material 
requirements for the installation of underground plumbing, fire protection or 
mechanical items located within the new building/addition(s) or exterior of the 
building that is specified in the plumbing/mechanical specifications or shown 
on the plumbing/mechanical drawings. The plumbing and HVAC contractors 
are responsible for the special bedding/backfill requirements for their underslab 
work located within the building. 

65. Site contractor (BP-101) shall be responsible for all of the retaining walls on-
site.  Site contractor is required to coordinate his work with the General 
Building contractor (BP-102).  Work Plan shall be developed between the 
parties in an effort to define the critical sequence of the work.  CM will 
participate in establishing this work plan with both contractors and final work 
plan details will be annexed to and made a part of the Level IV Construction 
schedule. 

66. Site Contractor is responsible for all site concrete foundation work including 
but not limited to walls shown on drawing SS102, SS103, SS104, SS301, 
SS302, SS501, generally all concrete slabs, stairs, piers, columns, walls, ramps, 
footings, tie beams, curbs, seat walls, bollards, etc. and other than the actual 
walls of the building which would fall under the General Building Bid 
Package. 

67. Site Contractor shall be responsible for providing temporary toilets for the 
entire population of construction personnel on-site. 

68. Site Contractor shall be responsible for all excavation for the building 
foundation, and under-slab trenching within the building.  Site Contractor shall 
provide the final subgrade within the building at the elevation prior to the sub-
base materials for the slab.  Sub-base materials and slab preparation will be by 
the general building contractor. 

69. All select fill, bedding, cover and identification materials required for under-
slab preparation will be provided by the general building contractor for the site 
contractor to place. 

70. Site Contractor is responsible for excavation of all site utility work and is to 
coordinate with the General Building Contractor. 
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71. Unless otherwise noted, the site contractor is responsible for all excavation and 
backfill in the interior of the new building/addition as required by the General 
Building Contractors subcontractors specific to concrete subcontractor, 
plumbing subcontractor, fire protection subcontractor, electrical subcontractor 
and HVAC subcontractor.  Each of the above subcontractors under the 
responsibility of the general building contractor shall provide line and grade 
including markings on the ground (line) to the site contractor for excavation.  
Once the line and grade given to the site contractor, it shall be the 
responsibility of the site contractor to obtain the proper depth and location of 
the excavation required. The site contractor is responsible for the excavation 
and backfill of the trench work in accordance with the required compaction 
density noted in the contract documents.  All select materials required for 
bedding, cover and identification will be supplied by the site contractor in 
accordance with the contract documents.  Site Contractor will then furnish and 
install all special bedding or backfill material requirements for the installation 
of underground plumbing, fire protection, electrical or mechanical items 
located within the new building/addition(s) or exterior of the building that is 
specified in the MEP/FP specifications or shown on the MEP/FP drawings. 
Once backfill of trenches are completed inside of the building the site 
contractor is responsible for establishing rough grade.  General Building 
Contractor is responsible for furnishing and installing all subbase below the 
slab once accepting the elevation of rough grade provided by the site 
contractor. 

 
72. The intent of these Special Instructions is to alert the Bidding Contractor as to 

just some of the project scope requirements and is not intended to represent a 
full and complete list of the Bidders scope.  The bidder remains responsible for 
all scope defined by the contract documents and as assigned through the Bid 
Package Document.  All of the Contractors scope is to be complete, operational 
and meeting approvals through inspection process.  Any and all Non-
conforming work performed needs to be remediated through the NCN process 
and gaining final approval resulting in conformance of work. 

 
 
 

END OF BID PACKAGE 102 
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	31. The Site Contractor shall include in his base bid an allowance of 80 hours for an operated combination backhoe and laborer crew. The crew shall consist of an operator, a laborer, the backhoe and miscellaneous equipment. Base pricing of allowance o...
	32. The Site Contractor shall include in his base bid proposal an allowance of fifteen (15) 2'x2' temporary metal site signs. This allowance will only be used for signage requested by the Owner and/or Construction Manager that is above and beyond what...
	33. The Site Contractor is responsible for all site temporary facilities which shall include, but not be limited to, assistance in mobilization of CM field office, field office utilities, field office walkway, field office accessway, field office main...
	34. During the Winter of 2013 and 2014, it shall be the responsibility of the site contractor to perform all necessary snow removal including sanding and salt application within the construction areas.  This shall include, but not be limited to, acces...
	35. The Site Contractor shall be responsible for all sedimentation and erosion control called for on Drawings. The work shown on these drawings is the minimal requirement for sedimentation and erosion control, and the site contractor shall be responsi...
	36. The Site Contractor shall provide and maintain access ramps within the building to be used by his subcontractor community and the General Building Contractors subcontractors specific to the structural steel subcontractor during erection of structu...
	37. Unless specifically noted otherwise, all concrete work shown on the site structural drawings (SS-Drawings) shall be the responsibility of the Site Contractor.  Unless specifically noted otherwise, all concrete work shown on the Structural Drawings...
	38. Unless specifically specified elsewhere in other site-work sections of the specifications, all miscellaneous site concrete that is furnished and installed by the site contractor shall comply with the structural requirements of Specification Sectio...
	39. The Site Contractor shall provide and maintain a minimum of two vertical control points (benchmarks) for use in establishing elevations for all of the sitework and for the building additions. As each new area of construction is started, the site c...
	40. Unless otherwise noted, the site contractor is responsible for all excavation and backfill in the interior of the new building/addition as required by the General Building Contractors subcontractors specific to concrete subcontractor, plumbing sub...
	41. All concrete encasement of electrical conduits shown on drawings shall be the responsibility of the site contractor.
	42.  The Site Contractor shall be responsible for the installation of all concrete pads for the emergency generator, dumpsters, chiller, compressors, etc.
	43.  Any and all costs associated with dewatering that may be required for the installation of the building foundations and all other site elements shall be included in the site contractor's base bid. This will include the installation of crushed ston...
	44. The Site Contractor shall be responsible for all excavation, backfill and concrete, including but not limited to precast light pole bases, duct banks, transformer pads, generator pads, mechanical pads, garbage enclosure pads, etc.  The electrical ...
	45.  Unless specifically noted otherwise, the site contractor is responsible for all site demolition shown in the drawings or required to achieve the completion of the work.
	46. No site demolition material shall be placed in the dumpsters provided by the general building contractor. The site contractor is responsible for removing and legally disposing of off-site all site demolition materials.
	47. The Site Contractor is responsible for all utility demolition work shown on Drawings.
	48. The Site Contractor is responsible for furnishing and installing the depth of topsoil called for in the contract documents. If additional borrow material is required, the Town of Glastonbury will provide.  Site Contractor shall be responsible for ...
	2380 New London Turnpike
	Glastonbury, CT.
	The Site Contractor will be required to mobilize equipment to the Town Garage to load his trucks at such time as the Site Contractor is in need of borrow materials.  Transportation and loading will remain the responsibility of the Site Contractor.
	49. In the fall of 2014 and 2015, there will be an inspection of the seeded lawn areas and the planted material that has been installed previous to the inspection.  At that time, the maintenance/warranty requirements as outlined in Specification Secti...
	50.  Where utilities are noted on the drawings as being extended 5' outside the building by either of the General Building Contractors subcontractors, i.e. the electrical, plumbing, fire protection and  HVAC contractor, it shall be the responsibility ...
	51. The Site Contractor shall include in their base bid the allowance quantity of 250 cubic yards for removal and replacement of unsuitable or unstable materials below design subgrades. The contractor must excavate to design subgrade, proof roll if ne...
	52. As part of the as-built drawings that are to be submitted by the site contractor, a survey of both the existing and new storm water and sanitary systems shall be submitted.  The survey shall include the location, top of casting elevation, and inve...
	53. The Site Contractor shall provide unit prices for all site items listed on the Form of Proposal.
	54. The Site Contractor shall furnish, install and maintain the anti-tracking pads shown on the site drawings.  The site contractor shall be responsible for the removal of any debris tracked on to any street from the construction site.
	55. The site contractor is responsible for dust and erosion control for the entire site over the duration of the project.
	56. The site contractor shall furnish and install all foundation drainage piping and all foundation waterproofing, 2" insulation and drainage composite as shown in the contract documents.
	57. The site contractor shall furnish and install the 2" rigid vertical portion of the perimeter insulation board against the exterior foundation walls.  The concrete contractor shall furnish and install the horizontal portion of the perimeter insulat...
	58. Unless technical specifications prohibit, branch conduit will be allowed below the slabs on grade.  After the general building contractor has installed the subbase material and graded an area in preparation for concrete placement and before the co...
	59. The site contractor shall furnish and install the concrete filled steel bollards.
	60. The site contractor is responsible for furnishing and installing all site signage and guardrails as shown on the site drawings.
	61. The site contractor shall furnish and install safety nosings as defined in the contract documents.
	62. The site contractor is to remove, and legally dispose of, all site demolition materials. Any excess excavated material that is not used as fill on the site shall be removed and disposed of off-site. Under no circumstances is any excess topsoil to ...
	63. The site contractor shall be responsible for all aspects of the site work specifically included or implied to complete this project. The site contractor must understand the critical nature of the surrounding wetlands and natural environment and mu...
	64. 24-hour phone numbers and/or beepers of critical site supervisors and owners shall be provided to the construction manager in the event that emergency repairs are required of the existing erosion control measures. The contractor shall repair all f...
	65. All perimeter erosion control measures shall be in place and approved prior to any subgrade or ground disturbances, including tree stump removal.
	66. All erosion control measures must be installed fully and properly as per plans and specifications and must be regularly maintained for the life of the project. The site contractor shall be prepared to use appropriate preventative erosion control m...
	67. The Site Contractor shall be responsible for complying with the DEEP General Permit for Discharge of Storm Water and Dewatering Wastewaters Associated with Construction Activities. The site contractor will be responsible for designing, executing a...
	68. The Site Contractor shall strictly adhere to the current Connecticut Guidelines for Soil Erosion and Sediment Control while installing and maintaining all erosion control measures. This contractor shall be responsible for maintaining all erosion c...
	69. The Site Contractor shall provide a blasting program prepared by an independent seismic surveying agency/firm approved by Town of  Glastonbury building department, fire marshal, Construction Manager and Architect prior to start of blasting operati...
	70. The Site Contractor is responsible for quantifying the amounts of excavation and fill material required at the project and will also take into account the phasing of portions of the work, which may prevent the use of on-site materials for certain ...
	72. The Site Contractor shall be responsible for all traffic control and safety for safe access in and out of the project site during construction including any traffic control staff and/or police protection that may be necessary as per state and loca...
	74. The Site Contractor shall work closely with the General Building Contractor and his subcontractors specific to concrete contractor to coordinate scheduling and installation of the concrete footings/foundations. It is understood that the concrete c...
	75. The site contractor is responsible for all work indicated on the site plans for a complete landscaping installation. If discrepancies occur between the planting schedule and the drawings, the greater of the quantity and quality will be required, u...
	76. The site contractor shall stake out planting areas and obtain Architect's approval of layout prior to planting. Remove all tags from plants only after acceptance by the Landscape Architect.
	79. The site contractor will be responsible for removing any excess unsuitable fill material from the site to a location of their choosing.
	80. The General Building Contractor’s subcontractor specific to the plumbing contractor is responsible for furnishing and installing the grease trap/interceptor. The site contractor is responsible for all excavation and backfill associated with instal...
	83. During the installation of the concrete foundations and slab on grade, the site and general building contractor shall work very closely together to minimize the exposure of the bottom of footings. During the Winter of  2013 - 2014, the site contra...
	84. Unless specifically noted otherwise, the site contractor shall provide all precast structures indicated on the Civil or Landscape Drawings.
	85. The Site Contractor shall excavate and backfill for the entire length of the main electrical, tele/data and cable distribution services from the street through the building into the Demarc Room. The General Building Contractor’s subcontractor spec...
	86. The General Building Contractor’s subcontractor specific to the roofing contractor is responsible for snow removal from all roofs in order to advance the work of its trade as well as the work of other trades. All snow shall be removed to the exter...
	87. The intent of the site contractor bid package 101 is to cover all work associated with site, hardscape, landscaping, concrete pads, concrete bollards, concrete foundations for site lighting, concrete retaining walls, concrete ramps, etc.  This pac...
	88. Unless otherwise noted, the site contractor is responsible for all excavation and backfill in the interior of the new building/addition as required by the General Building Contractors subcontractors specific to concrete subcontractor, plumbing sub...
	89. The Site Contractor shall be responsible for all dewatering associated with the excavation of Boat Ramp, Crew Launch, and all shoreline construction activities.  This Bid Package contractor should pay particular attention to details A/W-102, B/W-3...
	90. The Site Contractor shall be responsible for all work depicted in the contract documents.  Drawing S-2 provides the contractor community with the location of coordinate system to be utilized to establish survey control on-site.  Site Contractor is...
	91.  The Site Contractor shall be responsible for the performance of their work scope in accordance with United States Army Corp of Engineers Permit Number NAE-2004-507 as referenced in the contract documents.
	92. The Site Contractor shall be responsible for the performance of their work scope in accordance with Connecticut Department of Energy & Environmental Protection Permit No. 201106066-SB as referenced in the contract documents.
	93.  The Site Contractor shall be responsible for developing access for equipment  to support shoreline work including but not limited to excavation equipment, cranes, concrete equipment, etc. as needed to perform the work depicted in the contract doc...
	94. Site contractor (BP-101) shall be responsible for all of the retaining walls on-site.  Site contractor is required to coordinate his work with the General Building contractor (BP-102).  Work Plan shall be developed between the parties in an effort...
	95. Site contractor (BP-101) shall perform the work required on the shoreline in a manner avoiding the use of a barge in a tidal condition that could result in the barge to be grounded.
	96. At no time shall any barge be stored over intertidal flats, submerged aquatic vegetation or tidal wetland vegetation or in a location that interferes with navigation.  In the event any barge associated with the work authorized herein is grounded, ...
	97. Site Contractor cannot start any of the work at the shoreline until such time as he has received and acknowledges receipt of  by signature, Connecticut Department of Energy & Environmental Protection Permit # 201106066-SB and United States Army Co...
	98. Dragging the bottom with a spoil barge, scow, vessel, beam or similar equipment outside of the area authorized to be dredged or excavated by the permit in place is prohibited.
	99. Sidecasting or in-water re-handling of dredged or excavated material is prohibited.
	100. Site Contractor shall be responsible for the development of a dewatering plan pursuant to CGS Section 22a-430 or 22a-6k.  Site contractor shall obtain all appropriate state, federal and local authorization any appropriate permit or authorization ...
	101. Site Contractor is to provide the Construction Manager (CM) with Work Plan that defines the means and methods for all work associated with the shoreline. Said work plan shall include but not limited to limits of protection, dewatering plan, struc...
	102.  Site Contractor is required to provide the Construction Manager (CM) with a Work Plan for all work within 25’ of the existing MDC water line and/or work adjacent to or within the MDC Easements prior to the start of any work in these areas.
	103. Contractor is to provide Work Plan confirming construction traffic routing.  Be advised that construction traffic should be routed away from existing MDC HP waterline whenever possible.  Contractor shall include re-routing of temporary constructi...
	104. Contractor is responsible for all site concrete foundation work including but not limited to walls shown on drawing SS102, SS103, SS104, SS301, SS302, SS501, generally all concrete slabs, stairs, piers, columns, walls, ramps, footings, tie beams,...
	105. Site Contractor shall be responsible to carry the cost associated with providing materials, labor and equipment to install and maintain 1,856 lf of temporary construction fence 8’ tall with a 20’ construction entrance gate.  Location of this entr...
	106. Site Contractor shall be responsible for providing the Construction Manager with  Work Plan outlining the contractors plan to utilize excavation supports systems.  Said plan shall include design of systems by a registered Professional Structural ...
	107. Site Contractor shall be responsible for providing temporary toilets for the entire population of construction personnel on-site.
	108. Site Contractor shall be responsible for all excavation for the building foundation, and underslab trenching within the building.  Site Contractor shall provide the final subgrade within the building at the elevation prior to the subbase material...
	109. All select fill, bedding, cover and identification materials required for underslab preparation will be provided by the general building contractor for the site contractor to place.
	110. Site Contractor is responsible for excavation of all site utility work and is to coordinate with the General Building Contractor.
	111. The General Building Contractor shall be responsible for all layout required for the building.  Baseline control has been established by the Site Contractor and can be utilized for the layout of the building.  It is the General Building Contracto...
	112. The intent of these Special Instructions is to alert the Bidding Contractor as to just some of the project scope requirements and is not intended to represent a full and complete list of the Bidders scope.  The bidder remains responsible for all ...
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	56. Unless technical specifications prohibit, branch conduit will be allowed below the slabs on grade.  After the site contractor has installed the subbase material and graded an area in preparation for concrete placement and before the concrete contr...
	57. The Site Contractor shall work closely with the General Building Contractor and his subcontractors specific to concrete contractor to coordinate scheduling and installation of the concrete footings/foundations. It is understood that the concrete c...
	58. The General Building Contractor’s subcontractor specific to the plumbing contractor is responsible for furnishing and installing the grease trap/interceptor. The site contractor is responsible for all excavation and backfill associated with instal...
	59. The Site, and General Building Contractors subcontractors specific to Plumbing,  Fire Protection, HVAC & electrical contractors shall provide the Construction Manager current as-built drawing(s) on a monthly basis. The As-built drawing(s) shall in...
	60. During the installation of the concrete foundations and slab on grade, the site and general building contractor shall work very closely together to minimize the exposure of the bottom of footings. During the Winter of  2013 - 2014, the site contra...
	61. The Site Contractor shall excavate and backfill for the entire length of the main electrical, tele/data and cable distribution services from the street through the building into the Demarc Room. The General Building Contractor’s subcontractor spec...
	71. Unless otherwise noted, the site contractor is responsible for all excavation and backfill in the interior of the new building/addition as required by the General Building Contractors subcontractors specific to concrete subcontractor, plumbing sub...
	72. The intent of these Special Instructions is to alert the Bidding Contractor as to just some of the project scope requirements and is not intended to represent a full and complete list of the Bidders scope.  The bidder remains responsible for all s...


